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CORRIGENDUM-I 
 

NAME OF WORK: Expression of Interest (EOI) For Appointment of Architect Consultant for 
Architectural and structural services for development and construction of 
Sports Facilities (Complex) in the Campus of Gujarat National Law 
University, Gandhinagar 

 
REF: Tender Notice No: PC-05/2019 
 

1. Clause No 4.3 Period of Assignment (Page 25- 26) 
 

 The breakup of the period of Assignment as per the Terms of Reference is as follows: 
 

Sr. 
No 

Output Payment 
Time span of 
submission 

Modification 
as per the 

suggestions 

1 Award of Mandate Weeks Weeks 

2 Key plan, concept plan and site 
layout 

2% of the total fees 
after acceptance 

2 Weeks 3 days 

3 Final Master Plan, Presentation 
drawings and Cost estimates 

08% of the total 
fees after 
acceptance 

3 weeks from the 
acceptance of the 
conceptual drawings 

1 week 

4 Working drawings Plans, 
sections, elevations for building 
Unit, Excavation & Foundation 
Drawings, and all structural 
drawings.  

20% of the total 
fees after 
acceptance 

4 weeks from the 
acceptance of 
preliminary drawings 
and estimates 

1.5 weeks 

5 Working drawings for utilities 
and services as per clause no 
5.1.3 

5% of the total fees 
after acceptance 

4 weeks from the 
acceptance of working 
drawings 

1.5 weeks 

6 Landscape drawings and utilities  1% of the total fees 
after acceptance 

2 weeks from the 
acceptance of the 
structural drawing and 
estimate 

3 days 

7 Draft tender drawing and 
document 

12% of the total 
fees after 
acceptance 

2 weeks from the 
acceptance of the 
landscape drawings 

4 days 

8 Submission drawings to local 
authorities 

10% of the total 
fees after 
acceptance 

3 weeks from the 
acceptance of the 
tender document and 
drawings 

4 days 

9 Periodic Site visit to ensure 
Construction as per drawings* 

30% Till Construction is On-
going 

N/A 

10 After Completion of 
construction 

12% On getting completion 
certificate from the 
competent Authority 

N/A 

Total Payment and Period 100% 20 weeks + 
Construction phase 

6 weeks 

* Periodic site visits should be scheduled twice in every month as well as whenever required or directed 
by the authority. 
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2. Clause No 5.7.1 (Page 33) the financial quote shall be provided in percentage of the 

total construction cost of the project as per Annexure 9.  

Annexure 9 - FINANCIAL BID 

 

FINANCIAL BID – Schedule for quoting of rates 

Financial Quote 

Sr.No. Work 
 

Quoted Rate (In Percentage) 

  In 
Figure 

In Words 

 
1 

Architectural Consultancy service as per 
mentioned Scope of work & Terms of reference of 
the Request of proposal (RFP) Document. The 
services shall be as per guidelines including 
architectural, structural design, detailed cost 
estimation like NBC-2005, GDCR etc. as 
applicable 

  

 
Note: Prevailing GST shall be paid over and above the quoted rate as per Government Norms.  
 

Signature of the Bidder 

 

3. Clause No 5.7.2, Final Evaluation – The Proposals will be evaluated as per Quality and Cost  
Based Selection (QCBS) - (80:20).  

 

 The Proposals will be ranked according to their combined technical (ST) and Financial 
(SF) scores using the weights (T = the weight given to the Technical Proposal = 80% 
and P = the weight given to the Financial Proposal = 20%) 

Financial Score (SF):  The bidder will be marked as L1 who has quoted the lowest 
price. The financial scores of other bidder will be computed as under:  

  

SF = FM/F x 100 

 

FM= the Financial Proposal of Lowest Bidder  

F = Amount of Financial Proposal for the Bidder under consideration  

 

Composite Score = ST x T + SF x P 

                                                    = ST x 0.80 + SF x 0.20 

 

The Bidder with the highest Composite Score(s) would be awarded the contract.  
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4. Additional General Conditions 

 
a. The GNLU will provide available data and information to the Architect Consultant, 

however, any additional data required to plan the project, the Consultant shall have to 
carry out necessary survey at his own cost. Nothing extra shall be paid for the same.  
 

b. The proof checking of structural designs of all the structures shall be checked from the 
Superintending Engineer, Designs Circle, R & B Department, Govt. of Gujarat, 
Gandhinagar. The approvals shall be managed by the Architect Consultant. The 
University will pay the required fees for proof checking, if any. 

 

c. The Architect Consultant shall be responsible for getting all statutory approvals from 
Local/Statutory authorities. The GNLU shall provide all possible administrative 
assistant to the Architect Consultant for obtaining BU/ all statutory approvals from 
Local/Statutory authorities. The University will pay the required fees for the same. 


