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INSTRUCTIONS TO BIDDERS
(ITB)



Tender Notice No.

PC-10/2024

Tender Inviting Authority

Registrar, Gujarat National Law University

Name of the Project

Tender for Providing and Fixing Chain link
fencing around Football ground, Punit Van and

Academic Building.

Start of Issuance of Tender

Start of Issuance of Tender 15/02/2025 on
https://tender.nprocure.com/

Last Date for online Submission of
Technical and Financial bid

10/03/2025 up to 5:00 pm on
https://tender.nprocure.com/

Last Date and Time for Submission of
Tender fee, EMD and Physical copy of
Technical bid document

17/03/2025 up to 5:00 pm

Opening of Primary Stage at GNLU,
Gandhinagar

18/03,/2025 at 11:00 am

Date and time for opening of financial bid

Will be intimated to eligible bidders

Place for submission of the bid proposal,
the opening of technical & financial bid and
Comprehensive Demo

Gujarat National Law University, Attalika

Avenue, Knowledge Corridor, Koba - 382426,

Gandhinagar, Gujarat




NATIONAL COMPETITIVE BIDDING

1. Registrar Gujarat National Law University, Gandhinagar invites bids for the works detailed

in the table.
The bidders may submit bids for any or all of the following works.
1. TABLE
Sr. |Name of work Approximate | Bid security |Cost of Period of #Class of
No. value of (Rs.) document |completion Registration /
works (Rs.) (Rs.) Category of
contractor if
required
1 2 3 4 5 6 7
1 |Providing and fixing Chain link| 37,02,500/- 37250/- |Rs.1500/-+ | 06 Months Class-B” and
fencing around  Football Rs.270/- above
ground, Punit Van and (18% GST)
Academic building =Rs.1770/-

2. Prospective / Interested bidder may download the Bid Documents from website
https://tender.nprocure.com/ free of cost till the Time and Date as mentioned on online
NIT at website on https://tender.nprocure.com/

(A) The concerned Contractor/bidder shall submit the certificate of registration or renewal
receipt as approved contractor in n class in "B" Class in NWRWS & K Dept / SSNNL/ R & B
Dept of Gujarat State or equivalent class in CPWD/ Railway /other State Government.

3. However, Bidder who is submitting the Bid Online will have to pay the Bid Document Fee /
Tender Fee through Demand Draft only of any Schedule Bank payable atGandhinagar
and in favour of ‘Registrar Gujarat National Law University, Gandhinagar’. Once the Bid is
received online, Bid Document / Tender Fee will not be refundable.

The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against Bid
Security / EMD shall be submitted in electronic format through online (by scanning)
while uploading the bid, this submission shall mean that bid document / tender fee and
Bid Security / EMD has been received. Accordingly, the offer of only those shall be opened
whose Bid Document / Tender Fee and Bid Security / EMD have been received
electronically. However, for the purpose of realization of Demand Draft, and FDR / Bank
Guarantee bidder shall send the same in original through R.P.A.D./Speed Post/Courier
so as to reach to Registrar Gujarat National Law University, Attalika Avenue, Knowledge

corridor, Koba, Gandhinagar’'within 07 days from the last day of bid submission.
Penetrative action for not submitting Demand Draft / FDR / Bank Guarantee in original to
Tender Inviting Authority by bidder shall be initiated.
4. Bids received online, will be opened on the time, date and place as specified in the online
NIT at website https://tender.nprocure.com the presence of the bidders or their
authorized representatives, who wish to remain present.
If the office happens to be closed on the day of opening of the bids as specified, the bids

will be opened on the next working day at the same time and venue.

5. Deleted




6. Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and should
be rounded off to the next thousand rupees. (The validity of EMD should be 165 days from
the date of uploading of B.G. /FDR documents on n-code.).

7. Other Information is as under:

A. Agencies can prepare and edit their offers a number of times before the end of the tender
submission date and time. After the tender submission date and time, the bidder cannot
modify / edit / withdraw their submitted offer in any case. No written or online request in
this regard shall be granted.

B. Offers in physical form will not be accepted in any case.

C. Demand Draft purchased by the other then bidder and issued after the last date of
submission of Bids, will not be considered or accepted.

D. The cost incurred by the contractor for this offer for clarification or attending discussion,

conferences or site visits will not be reimbursed by the Employer or Engineer-in-Charge.

Conditional tender shall not be accepted.
Any changes, addition, alternation made in the prescribed form attached with tender are

liable to be rejected.

G. Any change in format or conditional Bank Guarantee will not be accepted and the bidder
will be considered non-responsive.

H. All the bidders are instructed to fill in information strictly in accordance with the format
given in the checklist /qualification document / tender document.

[. It is mandatory for the bidders to supply each and every information as asked strictly in
electronic format at appropriate places only.

J. Blank / insufficient information shall be treated as nil information and shall result in
disqualification.

K. Even if the bidder has been qualified in a similar or larger size of project in the past, it
shall not be deemed to be a ground / reason for not giving required information for this
work / bid.

L. Information supplied for earlier projects shall not be considered while evaluation of this
bid. The Government will not ask for any other information, unless it is found absolutely
necessary by the competent authority.

M. Iffound necessary, the contractor will be intimated for negotiation,

For the works costing under Rs. 7.5 crore for Construction work of Water Resources
Department, Rs. 7.0 crore for Roads, Bridges and Building and Rs. 050 crore for Electrical
work following documents shall be submitted in electronic format only through online
by scanning and the (i) Bid Document Fee / Tender Fee (ii) Bid Security / EMD should be
sent in original to the Tender opening authority through RPAD/ Courier / Speed Post
only so as to reach Registrar Gujarat National Law University, Attalika Avenue,
Knowledge corridor, Koba, Gandhinagar within 7 days from last day of submission of Bid.

Scanned copy of DD of Tender Fee (of amount as prescribed in tender notice)

Scanned copy of Bid Security / EMD Exemption Certificate as per Clause No.16 of Section-1 (b)

(of amount as prescribed in tender notice).

Scanned copy of Valid Registration certificate/renewal receipt of registration fee (for those

bidders who are registered in equivalent to class "A and above)" of Gujarat State).

Form of Bid as prescribed in Volume-III, Section-6.
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VOLUME-I

SECTION -1
INSTRUCTIONS TO BIDDERS
(ITB)



Section 1: Instructions to Bidders
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1.2

1.3

2.1

3.1
3.2

4.2
4.3
4.4
4.5

4.5.1

4.5.2

4.5.3.

4.5.5.

A.
GENERAL

Scope of Bid

The Employer (Named in Appendix to ITB) invites bids for the Construction of works
(as defined in these documents and referred to as ‘the works”) detailed in the table
given in [FB. The bidders may submit bids for any or all of the works detailed in the
table given in IFB.

The successful bidder will be expected to complete the works by the intended
completion date specified in the Contract data.

Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their
derivatives (bidder/ tenderer, bid / tender, bidding/ tendering, etc.) are
synonymous.

Source of Funds

The expenditure on this project will be met from the budget of Govt. of Gujarat
/ Govt. of India for centrally sponsored projects.

Eligible Bidders

This Invitation for Bids is open to all eligible bidders.

All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
statement that the Bidder is neither associated, nor has been associated, directly or
indirectly, with the consultant or any other entity that has prepared the design,
specifications, and other documents for the Project or being proposed as Project
Manager for the Contract. A firm that has been engaged by the Employer to provide
consulting services for the preparation or supervision of the works, and any of its
affiliates, shall not be eligible to bid.

Qualification of the Bidder

All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
preliminary description of the proposed work method and schedule, including
drawings and charts, as necessary. The proposed methodology should include a
program of construction backed with equipment planning and deployment duly
supported with broad calculations and quality assurance procedures proposed to
be adopted justifying their capability of execution and completion of work as per
technical specifications, within stipulated period of completion.

Deleted
Deleted
Deleted
QUALIFICATION CRITERIA: Deleted

Deleted

Base year and Escalation
Deleted
General Experience-Deleted

Equipment Capabilities :Deleted



4.5.6.

4.5.7.

4.5.8.

4.5.9.

Financial Position
The Applicant should give undertaking that he has access to, or has available, liquid
assets (aggregate of working capital, cash in hand and uncommitted bank
guarantees) and / or credit facilities up to 25 percent of the value of the contract /
contracts applied.

Deleted

Litigation History

The Applicant should provide accurate information on any litigation or arbitration
resulting from contracts completed or under execution by him over the last five
financial years. A consistent history of awards against the Applicant or any partner
of a joint venture may result in failure of the applicant.

Disqualification

Even though the applicants meet the above criteria, they are subject to be
disqualified if they have:

Made misleading or false representation in the forms, statements submitted, and /
or

Record of poor performance such as abandoning the work, rescinding of contract
for which the reasons are attributable to the non - performance of the contractor;
consistent history of litigation awarded against the applicant or financial failure
due to bankruptcy. The rescinding of contract of a joint venture on account of
reasons other than non - performance, such as Most Experienced partner of joint
venture pulling out, court directions leading to breaking up of a joint venture before
the start of work, which are not attributable to the poor performance of the
contractor will, however, not affect the qualification of the individual partners.

4.6  JOINT VENTURE: (Maximum 3 Members i.e. 1 Lead & 2 Others)

(Not Applicable)

4.7. Bid Capacity. Deleted

4.8

5.

5.1.

6.1.

to be disqualified if they have:

- Made misleading or falserepresentation inthe forms, statements and

Attachments the submitted in proof the qualification requirements; and / or-

Record of poor performance such as abandoning the works,

not properly completing the contract, inordinate delay in completion,
litigation history, or financial failures etc.; and/ or

- Participated in the previous bidding for the same work and had quoted
unreasonably high bid prices and could not furnish rational justification to the

employer.

One bid per bidder

Each bidder shall submit only one bid for one package. A bidder who submits or
participates in more than one bid (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the proposals with

the bidder’s participation to be disqualified.
Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his

Bid, and the Employer will in no case be responsible and liable for those costs.

Even though the bidders meet the above qualifying criteria, they are subject



7.

7.1.

Site Visit

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and
examine the Site of work and its surrounding and obtain all information that may be
necessary for preparing the Bid and entering into a contract for construction of the

Works.
The costs of visiting the site shall be at the Bidder’s own expense.

11



B. BIDDING DOCUMENTS

8. Content of Bidding Documents
8.1  The set of bidding documents comprises the documents listed below and addenda
issued in accordance with Clause 10:

Section Particulars Volume No.
- Invitation for Bids [
1 Instructions to Bidders
2 Qualification Information, and other forms
3 Conditions of Contract
4 Contract Data
5 Technical Specifications II
6 Form of Bid 11
7 Bill of Quantities
8 Securities and other forms
9 Drawings IV

10 Documents to be furnished by bidder \Y

8.2. Volumes [, II, Il and IV are available online and documents to be furnished by the bidder
in compliance to section 2 will be prepared by him and furnished as Volume- V in two
parts (refer clause 12).

8.3. The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, and technical specifications, bill of quantities, forms,
Annexes and drawings in the Bid Document. Failure to comply with the requirements
of Bid Documents shall be at the bidder’s own risk. Pursuant to clause 26 hereof,
bids which are not substantially responsive to the requirements of the Bid Documents
shall be rejected.

9. Clarification Bidding Documents

9.1 A prospective bidder requiring any clarification of the bidding documents may notify
the Employer in writing or through E-mail at the Employer’s address indicated in the
invitation to bid. The Employer will respond to any request for clarification which he
received earlier than 15 days prior to the deadline for submission of bids. Employer’s
response will be published on website including a description of the enquiry but
without identifying its source.

9.2. Pre-bid meeting ( Deleted)

10. Amendment of Bidding Documents

12



10.1  Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuing addenda.

10.2.  Any addendum thus issued shall be part of the bidding documents. The Employer
will assume no responsibility for the same.

10.3. To give prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer may, at his discretion, extend as
necessary the deadline for submission of bids, in accordance with Sub-Clause 20.2
below.

13



C. PREPARATION OF BIDS
11. Language of the Bid
11.1  All documents relating to the bid shall be in the English language.
12. Documents Comprising the Bid

12.1. The bid be submitted by the bidder as Volume V of the bid document (refer Clause
8.1) shall be in two separate parts:

Partl shall be named “Technical Bid” and shall comprise

(i) Registration Certificate

Part II shall be named “Financial Bid” and shall comprise
(i) Form of Bid as specified in Section 6
(ii)  Priced Bill of Quantities for items specified in Section 7
12.2. The Bidder shall submit the details / information pertaining to each part i.e.

technical as well as financial and must be submitted online only.
12.3. Following documents will be deemed to be part of the bid.

Section Particulars Volume No.

Invitation for Bids (IFB)
Instruction to Bidders

1 Volume I
3 Conditions of Contract

4 Contract Data

5 Specifications Volume Il
9 Drawings Volume [V

13. Bid Prices

13.1 The Contract shall be for the whole works as described in Sub-Clause 1.1, based on
the priced Bill of Quantities submitted by the Bidder.

13.2 The bidder shall fill in rates and prices and line item total (both in figures and words)
for all items of the Works described in the Bill of Quantities along with total bid price
(Both in figures and words). Items for which no rate or price is entered by the bidder
will not be paid for by the Bill of Quantities.

13.3 All duties, taxes, and other levies except GST payable by the contractor under the
contract, or for any other cause shall be included in the rates, prices and total Bid Price
submitted by the Bidder. (GST will be paid extra)

13.4 Deleted

13.5 The rates and prices quoted by the bidder are subject to adjustment during the
performance of the Contract in accordance with the provisions of Clause 47 of the
Condition of Contract (Irrespective of the time limit and Bid Amount)

14



14.

14.1

15.

15.1

15.2

Currencies of Bid and Payment

The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees.
All payments shall be made in Indian Rupees.

Bid Validity

Bids shall remain valid for a period of not less than 120 days after the deadline date
forbid submission specified in Clause 20.

In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request that the bidders may extend the period of validity for a specified period.
A bidder may refuse the request without forfeiting his bid security. A bidder agreeing
to the request will not be required or permitted to modify his bid, but will be
required to extend the validity of his security for a period of the extension, and in
compliance with Clause 16 in all respects.

16. Bid Security
16.1. The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in

16.2.

16.3.

16.4.

16.5

16.6.

column 4 of the table of IFB for this particular work. This Bid security shall be in

favor of Registrar Gujarat National Law University Gandhinagar in Appendix and may be

in one of the following forms;

a. Bank Guarantee from any scheduled Indian bank, in the format given in
Volume III. (Bank Guarantee is applicable only for Bid Estimated Amount of 01
Crore and above) and Bank Guarantee of Schedule and Private Banks shall be
considered as per GoG Finance Department’s Circular No. FD/MSM/e-
file/4/2023/0057/D.M.0. Date 21/04/2023 or as per their latest amendment.

b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank

approved by the Reserve Bank of India.
OR

A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & Building
Department or (2) Narmada Water Resources, Water Supply and Kalpsar
Department of Govt of Gujarat. Exemption Certificate is applicable only when
Registration Certificate of Appropriate Class and Category of Approved
Contractors is required as eligible criteria of bidder.

Bank guarantees (and other instruments having fixed validity) issued as surety for the

bid shall be valid for 45 days beyond the validity of the bid i.e. total validity of
120+45 =165 Days

Any bid not accompanied by an acceptable Bid Security and not secured as
indicated in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as
non-responsive.

The Bid Security of unsuccessful bidders will be returned within 28 days of the end of
the bid validity period specified in Sub-Clause 15.1

The Bid Security of the successful bidder will be discharged when the bidder has
signed the Agreement and furnished the required Performance Security.

The bid Security may be forfeited
15



17.

17.1.

18.

18.1.

(a)

(b)
(c)

(d)

If the Bidder withdraws the bid after Bid opening during the period of Bid

validity.
If the Bidder does not accept the correction of the Bid Price, if any or
In the case of a successful Bidders, if the Bidder fails the specified time limit to

(1) Sign the Agreement; or
(ii) Furnish the requirement Performance Security.

#If found necessary, the bidder will be intimated for negotiation, He will be
intimated maximum three times within the validity period for negotiation, If contractor
does not respond in time, his Bid Security (EMD) will be forfeited and his tender will
be rejected. Punitive action will be taken on such contractors. (As per GoG R&B Dept’s
Gr. No.S/22/2017/639/D, Dt.08/06/2018)

Alternative Proposals by Bidders.

Bidders shall submit offers that fully comply with the requirements of the bidding
documents, including the conditions of contract (including mobilization advance or
time for completion), basic technical design as indicated in the drawing and
specifications. Conditional offers or alternative offers will not be considered further
in the process of tender evaluation.

Format and Signing of Bid

The Bidder shall prepare documents comprising the bid as described in Clause 12 of
these Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate parts
to be uploaded.

16



19.

20.

20.1.

20.2.

21.
22.

22.1.

22.2

22.3.

22.4.

D. SUBMISSION OF BIDS
Deleted
Deadline for Submission of the Bids

Complete Bids must be received online by the Employer at the tender website
specified above not later than the date indicated in appendix.

The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 10, in which case all right and obligation of
the Employer and the bidders previously subject to the original deadline will then be
subject to the new deadline.

Deleted
Modification and Withdrawal of Bids
Bidders may modify or withdraw their bids online before the deadline prescribed in

Clause 20 or pursuant to Clause 23.
Deleted

No bid shall be modified or withdrawn after the deadline for submission of Bid.
Withdrawal or modification of a bid between the deadline for submission of bids
and the expiration of the original period of bid validity specified in Clause 15.1

above or as extended pursuant to Clause 15.2 may result in the forfeiture of the Bid
security pursuant to Clause 16.

17



23.

23.1

23.2.

E. BID OPENING AND EVALUATION

Bid Opening

The Employer will open all the Bids received including modifications made pursuant
to Clause 22, in the presence of the Bidders or their representatives who choose to
attend at time, date and the place specified in Appendix in the manner specified in
Clauses 20 and 23.3, In the event of the specified date of Bid opening being declared
a holiday for the Employer, the Bids will be opened at the appointed time and
location on the next working day.

Deleted.

23.3. The “Technical Bid” shall be opened. The amount, form and validity of the bid security

furnished with each bid will be announced. If the bid security furnished does not
conform to the amount and validity period as specified in the invitation for bid (ref.
Column 4 and paragraph 3), and has not been furnished in the form specified in Clause
16, the technical bid will not be opened.

23.4. (i) Subjectto confirmation of the bid security by the issuing Bank, the bids accompanied

23.5.
23.6

23.7

23.8

23.9

24
24.1

with valid bid security will be taken up for evaluation with respect to the
Qualification information and other information furnished in part I of the bid
pursuant to Clause 12.1.

(ii)  If required, the bidder will be asked in writing to clarify his Qualification
Documents with respect to any required clarification.

(iii) The bidders will respond in not more than 7 days of issue of the clarification
letter.

(iv) Immediately (usually within 3 or 4 days), on receipt of these clarification the
Evaluation Committee will finalize the list of responsive bidders whose
financial bids are eligible for consideration.

Deleted

At the time of opening of “Financial Bid”, the names of the bidders were found

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only

these bidders will be opened. The responsive Bidders’ names, the Bid prices, the
total amount of each bid, any discount and such other details as the Employer may
consider appropriate, will be announced by the Employer at the opening.

the time of opening of “Financial Bid”, the names of the bidders were found
responsive in accordance with Clause 23.4(iv) will be announced. The bids of only
these bidders will be opened. The responsive Bidders’ names, the Bid prices, the
total amount of each bid, any discount, and such other details as the Employer may
consider appropriate, will be announced by the Employer at the opening.

In case bids are invited for more than one package, the order for opening of the

“Financial Bid” shall be in order of Estimated amount of Bids from highest to lowest.

The Employer shall prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with Sub-Clause 23.6.

Process to be Confidential

Information relating to the examination, clarification, evaluation, and comparison of
Bids and recommendations for the award of a contract shall not be disclosed to Bidders
or any other persons not officially concerned with such process until the award to the

18



25.

25.1.

successful Bidder has been announced. Any effort by Bidder to influence the
Employer’s processing of Bids or award decisions may result in the rejection of his Bid.

Clarification of Financial Bids

To assist in the examination, evaluation, and comparison of Bids, the Employer may,
at his discretion, ask any Bidder for clarification of his Bid, including breakdowns of
unit rates. The request for clarification and the response shall be in writing or by e-
mail, but no change in the price or substances of the Bid shall be sought, offered, or
permitted except as required to confirm the correction of arithmetic errors discovered
by the Employer in the evaluation of the Bids.

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter

relating to his Bid opening to the contract is awarded. If the Bidder wishes to bring
additional information to the notice of the Employer, it should do so in writing.

25.3. Any effort by the Bidder to influence the Employer in the Employer's bid evaluation,

26.

26.1

26.2

26.3

27.

28.

29.

29.1.

29.2.
29.3.

bid comparison or contract award decision may result in the rejection of the Bidders’
bid.

Examinations of Bids and Determination of Responsiveness

During the detail evaluation of "Technical Bid", the Employer will determine whether
each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been
properly signed; (c) is accompanied by the required securities and; (d) is
substantially responsive to the requirements of the Bidding document. During the
detailed evaluation of the “Financial Bid”, the responsiveness of the bids will be
further determined with respect to the remaining bid conditions, i.e., priced bill of
quantities, technical specifications, and drawings.

A substantially responsive “Financial Bid” is one which confirms all the terms,
conditions and specifications of bidding documents, without material deviation or
reservation. A material deviation or reservation is one (a) which affects in any
substantial way the scope, quality, or performance of the Works; (b) which limits in
any substantial way, inconsistent with the Bidding documents, the Employer’s rights
or the Bidder’s obligations under the Contract; or (c) whose rectification would affect
unfairly the competitive position of other Bidders presenting substantially
responsive Bids.

If a “Financial Bid” is not substantially responsive, it will be rejected by the
Employer, and may not subsequently be made responsive by correction or withdrawal
of the non-conforming deviation or reservation.

Deleted.

Deleted
Evaluation and Comparison of Financial Bids

The Employer will evaluate and compare only the Bids determined to be

substantially responsive in accordance with Sub-Clause 26.2.

Deleted.

The Employer reserves the right to accept or reject any variation or deviation.
19



29.4.

29.5.

29.6.

30.

Variation and deviations and other factors, which are in excess of the requirements
of the Bidding documents or otherwise result in unsolicited benefits for the
Employer, shall not be taken in to account in Bid evaluation.

The estimated effect of the price adjustment conditions under Clause 47 of the
Conditions of Contact, during the period of implementation of the Contract, will not
be taken in to account in Bid evaluation.

If the Bid of the successful Bidder is seriously unbalanced in relation to the
Engineer’s estimate of the cost of work to be performed under the contract the
Employer may require the Bidder to produce detailed consistency of those prices
with the construction methods and schedule proposed. After evaluation of the price
analyses, the Employer may require that the amount of the performance security set
forth in Clause 34 be increased at the expense of the successful /bidder to a level
sufficient to protect the Employer against financial loss in the event of default of the
successful Bidder under the Contract.

A bid which contains several items in the bill of Quantities which are unrealistically
priced low and which cannot be substantiated satisfactorily by the bidder may be

rejected as non-responsive.

Deleted
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31.

31.1.

32.

F. AWARD OF CONTRACT
Award Criteria

Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid

has been determined.

(i) to be substantially responsive to the Bidding documents and who has offered
the lowest evaluated Bid Price; and

(ii)  to be within the available bid capacity adjusted to account for his bid price
which is the lowest evaluation in any of the packages opened earlier than the
one consideration.
In no case, the contract shall be awarded to any bidder whose available bid

capacity is less than the evaluated bid price, even if the said bid is the lowest evaluated

bid. The contract will in such cases be awarded to the next lowest bidder at his

evaluation bid price.

Employer’s Right to Accept any Bid and to Reject any or all Bids

32.1. Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid,

33.

33.1.

and to cancel the Bidding process and reject all Bids, at any time prior to the award of
contract, without thereby incurring any liability to the affected bidder or Bidder or any
obligation to inform the affected Bidder or Bidders of the grounds for the Employer’s
action.

Notification of Award and Signing of Agreement

The Bidder whose Bid has been accepted will be notified of the award by the
Employer prior to expiration of the Bid validity period by cable, telex or facsimile
confirmed by registered letter. This letter (hereinafter and in the condition of
contract called the “Letter of Acceptance”) will state the sum that the Employer will
pay the Contractor in consideration of the execution, completion, and maintenance of
the Works by the Contractor as prescribed by the Contract (hereinafter and in the
Contract called the “Contract Price”).

33.2 The notification of award will constitute the formation of the contract, subject only to

33.3.

the furnishing of a performance security in accordance with the provisions of Clause.

The Agreement will incorporate all agreements between the Employer and the
successful Bidder. It will be signed by the Employer and to the successful Bidder,
within 28 days following the notification of award along with the Letter of Acceptance.
Within 21 days of receipt, the successful Bidder will sign the Agreement and deliver it
to the Employer.

33.4. Upon the furnishing by the successful Bidder of the Performance Security, the Employer

34.

34.1.

will promptly notify the other Bidders that their Bids have been unsuccessful.
Performance Security

(A) Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder
shall furnish to the Employer an irrevocable and unconditional guarantee from a
Bank in the form set forth in Section 8 (the “Performance Security”) for an
amount equal to 5% (five percent) of its Contract Price. In case of bids
mentioned below, the successful Bidder, along with the Performance Security,

21



34.2.

34.3.

35

351

36.

37.

37.1

37.2

shall also furnish to the Authority an irrevocable and unconditional guarantee
from a Bank in the same form given at Section 8 towards an Additional
Performance Security (The “Additional Performance Security”) for an amount
calculated as under:

(a) If the Contract Price offered by the Selected Bidder is lower than 10% but
upto 20% of the Estimated Project Cost, then the Additional Performance
Security shall be calculated @ 20% of the difference in the (i) Estimated
Project Cost (as mentioned in Bid Document) - Minus 10% of the Estimated
Project Cost and (ii) Contract Price offered by the selected Bidder.

(b)  If the Contract Price offered by the Selected Bidder is lower than 20% of
the Estimated Project Cost, then the Additional Performance Security
shall be calculated @ 30% of the difference in the (i) Estimated Project Cost
(as mentioned in Bid Document) - Minus 10% of the Estimated Project Cost
and (ii) Contract Price offered by the selected Bidder.

() This Additional Performance Security shall be treated as part of the
Performance Security.

(B) The Performance Security shall be valid beyond 60(sixty) days of the Defects
Liability Period and the Additional Performance Security shall be valid
beyond 28 (twenty-eight) days of Project Completion Date.

If the performance security is provided by the successful Bidder in the form of a Bank
Guarantee, it shall be issued either (a) at the Bidder’s option, by a
Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India and
acceptable to the Employer. As per GoG Finance Department’s Circular No.
FD/MSM/e-file/4/2023/0057/D.M.0. Date 21/04/2023 or as per their latest
amendment.

Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1
shall constitute sufficient grounds for cancellation of the award and forfeiture of
the Bid Security.

Advance Payment and Security

The Employer will provide an Advance payment on the Contract Price as stipulated in
the Conditions of Contract, subject to maximum amount, as stated in the Contract
Data.

Deleted
Corrupt of Fraudulent Practices

The Employer will reject a proposal if it determines that the Bidder recommended
for award has engaged in corrupt or fraudulent practices in completing for the
contract in question and will declare the firm ineligible, either indefinitely or for a
stated period of time, to be awarded a contract with National Highways Authority of
India/ State PWD and any other agencies, if it at any time determines that the firm
has engaged in corrupt or fraudulent practices in completing for the contractor, or
in execution.

Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of
the Conditions of Contract.
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11.

12.

13.
14.

15.

16.

17.

18.

APPENDIXTO ITB

Clause Reference With
respect to Section -1

The Name of the Employer is Registrar Gujarat National Law
University, Attalika Avenue, Knowledge corridor, Koba, Gandhinagar

Deleted
Deleted

Value of Work : Deleted

Deleted

The cost of electric work: Deleted

The cost of water supply / sanitary works :Deleted
Liquid assets and / or availability of credit
facilities is Rs.37,80,000/-

Price level of the financial year 2023-2024

The pre-bid meeting will take place : N.A.

The technical Bid will be opened :

Address of the Employer: Gujarat National Law University, Attalika
Avenue, Knowledge corridor, Koba, Gandhinagar

Deleted

The bid should be submitted latest by

As stated on online NIT

The bid will be opened at Gujarat National Law University, Attalika
Avenue, Knowledge corridor, Koba, Gandhinagar As stated on

The Bank Draft in favor Registrar Gujarat National Law University,

Gandhinagar
Deleted

Escalation factors :Deleted

[CL1.1]

[C.4.5.3 (a)]

[Cl.4.5.6]

[Cl. 4.5.2]
[Cl.9.2.1]

[Cl. 20.1 & 20.2]

[Cl.23.1]

[CL4.5.2]
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#LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT
WORK [Reference CL. 4.5.5] Deleted

List of Key Personnel to be deployed on Contract Work

(Reference Cl. 4.5.4)

# Employment of a qualified site Engineer by the Contractor.

The Contractor shall employ full-time technically qualified staff during the execution of this

work as under: -

1. Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work
to be executed is more than Rs.50 lakhs.

2. One graduate & two Diploma, Civil Engineers when the cost of the work to be executed
is more than Rs.15 lakhs but less than Rs.50 lakhs.

3. Minimum Two Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs
but more than Rs.5 lakhs.

4. Minimum One Diploma Civil Engineers for the work when the cost of work to be
executed is less than Rs. 5 lakhs. The Engineer so employed for the Government work
must have sufficient experience to handle the work independently. Such an Engineer
shall have to stay at the site of work and he shall not be entrusted with other duty except
this work.

In case the contractor or partner of the contractor firm is a Civil Graduate Engineer,
Employment of a separate Engineer will not be necessary provided that the Engineer
partner himself attends the execution of the work on the site.

Within 15 days of issue of work-order the Contractor will have to furnish to the
Engineer-in-charge of the work the Name, Qualifications, copy of marksheet, Color
Photograph and the appointment order issued such engineers engaged for this contract
work. If 15 days after issue of work order such designated Site Engineers do not resume
or do not remain present on site of work, the recovery at the rate of Rs.15,000-00 per
month per Engineer will be made from the bills/deposit/dues of the contractor. Such
recovery shall be non-refundable.
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SECTION - 2

QUALIFICATION INFORMATION
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QUALIFICATION INFORMATION

The information to be filled in by the Bidder in the following pages will be used for
the purpose of post qualification as provided for in Clause 4 of the Instruction to Bidders.
This information will not be incorporated in the Contract.

1. For Individual Bidders

1.1 Constitution or legal status of Bidder
(Attach Copy)

Place of registration

Principal place of business

Power of attorney of signatory of Bid
(Attach)

1.2 Total value of Civil engineering constructions Deleted
Work performed in the last five years

1.3.1 Work performed as prime contractor, Deleted. Deleted

1.3.Deleted
1.4 Deleted.

1.5—Deleted
1.6 Deleted

1.7 Deleted

1.8 Deleted
1.9 Deleted

1.10 Name, address, and telephone, telex, and fax numbers of the Bidders bankers who
may provide references if contacted by the Employer.

1.11 Information on Litigation history in which the Bidder is involved.

Other Employer Cause of Amount Remarks
Parties) Dispute Involved showing
Present Status
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1.12. Statement of compliance under the requirements of Sub Clause 3.2 of the instruction to
Bidders. (Name of Consultant engaged for project preparations is * .......cccocueereennenes )

1.13 Proposed work method and schedule. The Bidder should attach descriptions,
drawings and charts as necessary to comply with the requirements of the Bidding
documents. (Refer ITB Clause 4.1)

1.14 Programme

2- Deleted
3. Additional Requirements
3.1 Bidders should provide any additional information required to fulfill the

requirements of Clause 4 of the Instructions to the Bidders, if applicable.
() Affidavit
(ii) Undertaking

* Fill the name of Consultant
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AFFIDAVIT

I, the undersigned, do hereby certify that all the statements made in the required
attachments are true and correct.

. The undersigned also hereby certifies that neither our firm M/s.

have not abandoned any work of
Government of Gujarat/Government of India/any Board or Corporation under
Government of Gujarat/Government of India nor any contract awarded to us for
such works have been rescinded, during last five years prior to the date of this
bid.

The undersigned hereby authorize(s) and request (s) any bank, person, firm or
corporation to furnish pertinent information deemed necessary and requested by
the Department to verify this statement or regarding any (our) competence and
general reputation.

The Undersigned understands and agrees that further qualifying information
may be requested, and agrees to furnish any such information at the request of
the Department/ Project implementing agency.

(Signed by an Authorized Officer of the Firm)

Title of Officer

Name of Firm

Date
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UNDERTAKING

I, the undersigned do hereby undertake......... that our firm
M /S ettt R s would invest a minimum cash up

to 25% of the value of the work during implementation of the contract.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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SECTION - 3

CONDITIONS OF CONTRACT
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1.1

CONDITIONS OF CONTRACT
A. GENERAL.
Definitions

Terms which are defined in the Contract Data are not also defined in the Conditions
of Contract but keep their defined meaning.

Bill of Quantities means the priced and completed Bill of Quantities
forming part of the Bid

Compensation Events are those defined in Clause 44 hereunder

The Completion Date is the date of completion of the Works as certified by
the Engineer in accordance with Sub Clause 55.1

The Contract is the contract between the Employer and Contractor to execute,
complete and maintain the Works till the completion of Defects Liability
Period. It consists of the documents listed in Clause 2.3 below.

The Contract data defines the documents and other information which
comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the
Work has been accepted by the Employer.

The Contractor’s Bid is the completed Bidding document submitted by the
Contractor to the Employer and includes Technical and Financial Bids.

The Contract Price is the price stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the provisions of the Contract.

Days are calendar days: months are calendar months.

The Defects Liability Period is the period named in the Contract Data and
calculated from the Completion Date.

The Employer is the party who will employ the Contractor to carry out the
Works.

The Engineer is the person named in the Contract Data (or any other
competent person appointed and notified to the contractor to act in replacement of
the Engineer) who is responsible for supervising the Contractor, administering the
Contract, certifying payments due to the Contractor, issuing and valuing Variations
to the Contract, awarding extensions of time, and valuing the Compensations
Events.

While dealing with the financial approval and items like extra items, quantity
variations and other such proposals involving the finance where the terms should
mean the competent authority under the organization having competency to deal
with and approve such cases.

Equipment is Contractor’s machinery and vehicles brought temporarily to
the site to construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer’s
Letter of Acceptance.
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The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the Works. The Intended Completion Date is specified in the
Contract Data. The Intended Completion Date may be revised only by the Engineer
by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the works.

Plant is any integral part of the work which is to have mechanical, electrical,
electronic or chemical or biological functions.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding
documents and are factual interpretive reports about the surface and subsurface
conditions at the site.

Specifications means the Specifications of the works included in the Contract
and any modification or addition made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when the
Contractor shall commence execution of the works. It does not necessarily coincide
with any of the Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the work in the Contract which includes work on the
Site.

Temporary Works are works designed, constructed, installed, and removed
by the Contractor which are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer, which varies the Works.

The Works are what the Contract requires the Contractor to construct, install,
and turn over to the Employer, as defined in the Contract Data.

2. Interpretation

2.1 Ininterpreting these Conditions of Contract, singular also means plural, male also
means female or neuter and the other way around. Heading have no
significance. Words have their normal meaning under the language of the
Contract unless specifically defined. The Engineer will provide instructions
clarifying queries about Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion date, and Intended
Completion Date apply to any Section of the Works (other than references to
the Completion Date and Intended Completion date for the whole works)

2.3 The documents forming the Contract shall be interpreted in the following
order of priority

(1) Agreement
(2)  Letter of Acceptance, notice to proceed with works
(3) Contractor’s Bid
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3.

(4) Contract Data

(5) Conditions of Contract including Conditions of Contract

(6)  Specifications

(7) Drawings

(8) Bills of quantities and

(9)  Any other document listed in the Contract Data as forming part of the
Contract.

Language and Law

3.1 Thelanguage of the Contract and the law governing the Contract are stated in the

4.

4.1

5.1

6.1

7.1

7.2

8.1

9.2

Contract Data.
Engineers Decisions

Except where otherwise specifically stated, the Engineer will decide
contractual matters between the Employer and the Contractor in the role
representing the Employer. The Engineer shall obtain approval of competent
authority if needed as per delegation of powers of GNLU.

Delegation

The Engineer may delegate any of his duties and responsibilities to other people

after notifying the Contractor and may cancel any delegation after notifying
the Contractor.

Communications

Communications between parties which are referred to in the conditions are
effective only when in writing. A notice shall be effective only when it is
delivered (in terms of Indian Contract Act).

Sub-Contracting : Deleted
Deleted.

Deleted
Other Contractors

The Contractor shall cooperate and share the Site with other contractors,
public authorities, utilities and the Employer between the dates given in the
Schedule of other Contractor. The Contractors shall as refer to in the Contract
Data, also provide facilities and services for them as described in the
Schedule. The employer may modify the schedule of other contractors and shall
notify the contractor of any such modifications.

Personnel

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel as referred to in the Contract Data to carry out the functions stated
in the Schedule or other personnel approved by the Engineer. The Engineer will
approve any proposed replacement of key personnel only if their qualifications,
abilities, and relevant experience are substantially equal to or better than those
of the personnel listed in the Schedule.

If the engineer asks the Contractor to remove a person who is a member of
the Contractor Staff or his work force stating the reasons the Contractor shall
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10.

10.1

11.

11.1

12.
12.1

13.

13.1

13.2

13.3

13.4

13.5

ensure that the person leaves the Site within seven days and has no further
connection with the work in the Contract.

Employer’s and Contractors Risks

The Employer carries the risk which these Contract states are Employer’s
risks, and the Contractor carries the risks which these Contracts states are
Contractors risk.

Employer’s Risks

The employer is responsible for the excepted risks which are (a) in so far as
they directly affect the execution of the Works, the risks of war, hostilities,
invasion, act of foreign enemies, rebellion, revolution, insurrection or military
or usurped power, civil war, riot commotion or disorder (unless restricted to
the Contractor’s employees), and contamination from any nuclear fuel or
nuclear waste or radioactive toxic explosive.

Contractor’s Risks

All risks of loss of or damages to physical property and of personal injury and
death which arise during and in consequence of the performance of the
Contract other than the excepted risks are the responsibility of the
Contractor.

Insurance

The Contractor shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start date to the end of the Defects
Liability Period, in the amounts and deductibles stated in the Contract data
for the following events which are due to the Contractor’s risks:

(a) Loss of or damage to the works, Plant and materials,

(b) Loss of or damage to Equipment
(c) Loss of or damages of property (expect the Works, Plant, Materials and
Equipment) in connection with the Contract; and

(d) Personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to
the Engineer for the Engineer’s approval before the Start Date. All such
insurance shall provide for compensation to be payable in the types and
proportions of currencies required to rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates
required, the Employer may affect the insurance which the Contractor should
have provided and recover the premiums the Employer has paid from
payments otherwise due to the Contractor or, if no payment is due, the payment
of the premiums shall be a debt due.

Alterations to the terms of an insurance shall not be made without the
approval of the Engineer.

Both parties shall comply with any conditions of the insurance policies.
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14.
14.1

15.
15.1

16.

16.1

17.
17.1

18.

18.1

18.2

18.3

18.4

18.5

19.
19.1

20.
20.1

21.
211

21.2

Site Investigation Report

The Contractor in preparing the Bid shall rely on any site Investigation
reports referred to in the Contract Data, supplemented by any information
available to the Bidder.

Queries about the Contract data

The engineer will clarify queries on the Contract Data
Contractor to Construct the Works

The Contractor shall construct and install the works in accordance with the
specification and Drawings.

The Works to be completed by the Intended Completion Date

The Contractor may commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the programme submitted by
the Contractor, as updated with the approval of the Engineer, and complete
them by the Intended Completion date

Approval by the Engineer

The Contractor shall submit Specifications and Drawings showing the
proposed Temporary works to the Engineer, who is to approve them if they
comply with the Specifications and drawings.

The Contractor shall be responsible for design of temporary works.

The Engineer’s approval shall not alter the contractor responsibility for
design of the Temporary works.

The Contractor shall obtain approval of third parties to the design of the
Temporary works where required.

All Drawings prepared by the Contractors for the execution of the temporary
or permanent work are subject to prior approval by the Engineer before their
use.

Safety

The Contractor shall be responsible for the safety of all activities on the Site.

Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the site is the property of the Employer. The contractor is to
notify the engineer of such discoveries and carry out the Engineer’s instructions
for dealing with them.

Possession of the Site

The Employer shall give possession of all parts of the site to the Contractor. If
possession of a part is not given by the date stated in the Contract Data the
Employer is deemed to have delayed the start of the relevant activities and
this will be a Compensation Event.
If within 25% of the time limit of the project, 80% of possession of the site is
not handed over to the Contractor, then contractor/ Employer may fore-close
the contract. Contractor/Employer has to foreclose the work within 30 days
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22.
22.1

23.

23.1

23.2

24.
24.1

24.2

after lapse of 25%-time limit and after 30 days foreclosure option will be
closed.

Access to the Site

The Contractor shall allow the Engineer and any person authorized by the
Engineer access to the Site, to any place where work in connection with the
Contract is being carried out or is intended to be carried out and to any place
where materials or plants are being manufactured/ fabricated/ assembled for
the works.

Instructions

The Contractor shall carry out all instructions of the Engineer pertaining to
works which comply with the applicable laws where the site is located.

The Contractor shall permit the Employer to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to
have them audited by auditors appointed by the Employer, if so required by the
Employer.

Disputes

If the Contractor is of the view that a decision taken by the Engineer was
either outside the authority given to the Engineer by the Contract or that the
decision was wrongly taken, the decision shall be referred to
COMPETENT AUTHORITY OF Gujarat National Law University, within 14 days
of the notification of the Engineer's decision. If the issue is not resolved, any
party can refer the matter for conciliation within 15 days from the
decision given by such competent authority.

If any of the parties is not satisfied with the decision of the COMPETENT
AUTHORITY, Director, Gujarat National Law University both the parties have
to refer to the Director for the conciliation process. If the dispute is not
resolved through the conciliation process, he may refer the dispute to Gujarat
Public Works Contract Dispute Arbitration Tribunal. If the Contractor fails to
refer a claim / dispute to the Higher Authority within 14 days of the
notification of the Engineer's decision, the Contractor shall not be entitled to
any additional payment/claim if he doesn’t follow the above sequence in
stipulated time and he should not stop the work.
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25.

25.1

26.

Procedure for Disputers

The arbitration shall be conducted in accordance with the arbitration
procedure stated in the Special Conditions of Contract.

Deleted
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B. TIME CONTROL
27. Programme

27.1  Within the time stated in the Contract Data the Contractor shall submit to the
Engineer for approval a Programme showing the general methods,
arrangements orders, and timing for all the activities in the works along with
monthly cash flow forecast.

27.2 An update of the Programme shall be a programme showing the actual
progress achieved on each activity and the effect of the progress achieved on
the timing of the remaining work including any changes to the sequence of
the activities.

27.3 The Contractor shall submit to the Engineer, for approval an updated programme
at intervals no longer than the period stated in the Contract data. If the
Contractor does not submit an updated programme within this period, the
Engineer may withhold the amount stated in the Contract data from the next
payment after the date on which the overdue programme has been submitted.

27.4 The Engineer’s approval of the programme shall not alter the Contractor’s
obligations. The Contractor may revise the programme and submit it to the
Engineer again at any time. A revised programme is to show the effect of
Variations and Compensations events.

28. Extension of the Intended Completion Date

28.1 The Engineer shall extend the Intended Completion Date if a compensation
Event occurs or a Variation is issued which makes it impossible for
completion to be achieved by the Intended Completion Date without the
Contractor taking steps to accelerate the remaining work and which would
cause the Contractor to incur additional cost.

28.2 The Engineer shall decide whether and by how much to extend the Intended
Completion Date within 35 days of the Contractor asking the Engineer for a
decision upon the effect of a compensation event or Variation and submitting
full supporting information. If the Contractor has failed to give early warning
of a delay or has failed to cooperate in dealing with a delay, the delay by this
failure shall not be considered in assessing the new Intended Completion
Date.

28.3 The Engineer shall within 14 days of receiving full justification from the
contractor for extension of Intended Completion Date refer to the Employer
his decision. The employer shall in not more than 21 days communicate to the
engineer the acceptance or otherwise of the Engineer’s decision. If the employer
fails to give his acceptance, the Engineer shall not grant the extension and the
contractor may refer the matter under Clause 24.1

29. Deleted
30. Delays Ordered by the Engineer

30.1 The Engineer may instruct the Contractor to delay the start or progress of any
activity within the works.
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31.
31.1

31.2

32.

32.1

32.2

Management Meetings

Either the Engineer or the Contractor may require the other to attend a
management meeting. The business of a management meeting shall be to
review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to
provide copies of his record to those attending the meeting and to the
Employer. The responsibility of the parties for actions to be taken is to be
decided by the Engineer either at the management meeting or after the
management meeting and stated in writing to all who attended the meeting.

Early Warning

The Contractor is to warn the Engineer at the earliest opportunity of specific
likely future events or circumstances that may adversely affect the quality of
the work, increase the Contract price or delay the execution of works. The
Engineer may require the contractor to provide an estimate of the expected
effect of the future event or circumstance on the contract price and
completion date. The estimate is to be provided by the Contractor as soon as
reasonably possible.

The Contractor shall cooperate with the Engineer in making and considering
proposals for how the effect of such an event or circumstance can be avoided or
reduced by anyone involved in the work and in carrying out any resulting
instruction of the Engineer.
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33.

C. QUALITY CONTROL

Identifying Defects/ Defect liability period

33.1 : Defect liability period: The contractor shall be responsible to make good and

remedy at his own expense any defect which may develop or may be noticed
before the period mentioned hereunder from the certified date of completion.
The Engineer in charge shall give the contractor a notice in writing about the
defects and the contractor shall make good the same within 15 days of receipt
of the notice. In the case of failure on the part of the contractor, the Engineer-
in-charge may rectify or remove or re-execute the work at the risk & cost of the
contractor. The Engineer-in-charge shall be entitled to appropriate the whole
or any part of the amount of security deposit towards the expenses, if any,
Incurred by him in rectification, removal or re- execution. The Defects Liability
period shall be as under....

(a) For all works costing up to Rs. 50,000 (amount put to tender), the period shall

be 3 Months from the certified date of completion.

(b) For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount put

tender), the period shall be 12 (Twelve) months from the certified date of
completion or one monsoon, whichever is later.

(c) For major projects costing more than Rs. 1 crore, the period shall be 36 Months

from the certified date of completion which should include three monsoons.

(d) For original building works the defect liability period will be 4 years or elapse

of 4 monsoon period following date of possession of building taken over by user
agency following the certified date of completion, whichever is later.

For the purpose of deciding the monsoon period, the 30th September shall be
treate as the last date.

Modified vide R & B D Circular No. PAC-11-102008-2076-N dated 31/8/2009,
PRCH/102013(2976)  2759-N, Dated 27/05/2013 and Circular
No.TNC/10/2016/Clause 17A (Correction/(1)C Dated 12/05/2016]

33.2 Deleted
33.3 The Engineer shall check the Contractor’s work and notify the Contractor of

33.4

any defects that are found. Such checking shall not affect the Contractor’s

responsibilities the Engineer may instruct the Contractor to search for a

Defect and to uncover and test any work that the Engineer considers may

have a Defect.

Free maintenance guarantee period for works of construction of Canals/

(including UGPL), Canal Structures, Canal Roads, Hydro Electrical & Mechanical

works, Solar, Building Works and Maintenance and Operations.

(a) For the work of Canals (including UGPL), Canal Structures, Canal Roads,
Hydro Electrical & Mechanical works, Solar, Building Works and
Maintenance and Operations free maintenance guarantee period one year
from the date of completion.

(b) During this period the contractor shall visit the site every three months
along with the concerned Section Officer / Deputy Executive Engineer and
will examine the work already carried out in this contract and attend all
defects such as filling rain cuts in banks, jungle cutting, side gutter and all
other defects in all structures and its components etc. and will prepare
reach wise inspection report duly signed by all concerned and any defect
observed shall be done within 15 days by the contractor at his risk and cost
as per the direction of Engineer in charge. The contractor needs to do
videography of these visits and require to submit at the time of release of
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Performance Bond/Performance Security related to Free Maintenance
Guarantee The amount equivalent to 5% of each running bill shall be
withheld and will be released after the free maintenance guarantee period
(i.e. 01 years) is over.

However, this amount shall be released against fixed deposit or bank
guarantee pledged in the name of Registrar GNLU Gandhinagar after
completion certificate of work is issued

(1) The materials used for the works during construction shall be as per Indian
standards/Technical Specifications of the respective item and all the test as
per respective Indian Standards/ Technical Specifications of the respective
item shall be conducted and ensured that the test results shall be meet the
criteria specified in the relevant clause/specifications for the material in
question.

(2) 2% of the amount shall be withheld till the miscellaneous items like WBM
road, testing of canals, side gutters, km stones, canal data board, marble
data plates, gauge plates, gate work etc. and in case of UGPL works, trial run,
other ancillary work viz. strainer, ladder, pump, well-cover, performance
test / trial run of Hydro Mechanical and Electrical works etc, are completed
in all respect by the contractor. After completion of the miscellaneous
items, the above said 2% withheld amount shall be released.

(3) Videography for the works under Maintenance Guarantee is to be done as
per Govt. letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the work
costing more than estimated cost of Rs. 5.00 Crore.

(4) Setting up of adequate laboratory & deployment of quality engineers The
contractor shall have to set up the laboratory with adequate equipment. Till
the setting up of adequate laboratory is completed & reported of this to the
engineer (subject to due verification by engineer's representative) by
contractor in writing, Rs.2,00,000/- shall be withheld. The qualified quality
Engineer shall be deployed exclusively for this contract by the contractors.
If quality Engineer is not deployed by contractor within one month after the
date of work order, the amount equivalent to Rs.20,000 per month shall be
recovered till the actual deployment of quality engineer. The amount so
recovered towards the deployment of quality engineers shall not be
refunded.

(5) For finalizing the work, the work carried-out shall be randomly checked by
core test for the canal lining works and density tests for embankment
works shall have been performed randomly before final bill is paid.

(6) Maintenance during Construction Period During the Construction Period,
the Contractor shall maintain; at his own risk and cost; works for safety are
at no time materially inferior as compared to their condition 10 (ten) days
prior to the date of the Agreement, and shall undertake the necessary repair
and maintenance works for this purpose, provided that the Contractor may.
at his cost is necessary for the efficient progress of works and conforms to
Good Industry Practice: provided further that such interruption and
diversion shall be undertaken by the Contractor only with the prior written
approval of the Executive Engineer which approval shall not be
unreasonably withheld. For the avoidance of doubt, it is agreed that the
Contractor shall at all times be responsible for ensuring safe operation of
the work.

34. Tests

34.1 If the engineer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that
itdoes, the Contractor shall pay for the test and any samples. If there is no defect
the test shall be a Compensation Event.
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34.2

34.3

35.

35.1

35.2

36.
36.1

For Confirmatory tests of the testing done by the agencies 1% of the amount of
work done should be deducted from R.A. bill of the contractor for testing the
quality of material workmanship, irrespective of actual charges.

Agency has to establish testing laboratory on site for the various test to be

carried out in the work for this purpose agency shall construct a pukka
laboratory building with all facility on site at location specified by the
engineer in charge.

Correction of defects

The engineer shall give notice to the Contractor of any defects before the end
of the defects Liability Period, which begins at Completion and is defined in
the contract data. The Defects Liability Period shall be extended for as long as
Defects remain to be corrected.

Every time notice of a Defect is given, the Contractor shall correct the notified
defect within the length of time specified by the Engineer’s notice.

Uncorrected Defects

If the Contractor has not corrected a defect within the time specified in the
Engineer’s notice, the Engineer will assess the cost of having the Defect
corrected, and the Contractor will pay this amount.
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37.

37.1

D. COST CONTROL
Bill of Quantities

The bill of Quantities shall contain items for the constructions, installation,
testing and commissioning work to be done by the Contractor.

37.2 The bill of Quantities is used to calculate the Contract price. The Contractor is

38.

paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

Change in the Quantities

38.1 The Engineer shall have power to make any alterations in or addition to the

39.

39.1

40.

40.1

(ii)

original specifications , drawings, designs and instructions that may appear to
him to be necessary or advisable during the progress of the work and the
contractor shall be bound to carry out the work in accordance with any
instruction in this connection which may be given to him in writing signed by
the Engineer and such alteration shall not invalidate the contract and any
additional work which the contractor may be directed to do in the manner
above specified as part of the work shall be carried out by the contractor on the
same conditions in all respects on which he agreed to do the main work and at
the same rate as are specified in the tender for the main work.

Except that when the quantity of any item exceeds the quantity as in the
tender by more than 130%, the contractor will be paid for the quantity in excess
of 130%, at the rate entered in the SOR of the year during which the excess in
quantity is first executed.

Variations

All Variations shall be included in updated programmes produced by the
Contractor.

Payments for Variations

If the additional or altered work includes any class of work for which no rate
is specified in this contract, then such class of work shall be carried out as
under.

At the rate derived from the item within the contract which is comparable to
the one involving additional or altered class of work; where there are more than
one comparable items, the item of the contract which is nearest in comparison
with regard to class or classes of the work involved shall be selected and the
decision of the Superintending Engineer as to the nearest comparable item shall
be final and binding on the contractor.

If the rate cannot be derived in accordance with (i) above, such class of works
shall be carried out at the rate entered in the Schedule of Rates of the division
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41.

for the year in which the tender was received, increased or decreased by the
percentage by which the tender amount is more or less as compared to the
amount arrived at the rates in the “Schedule of Rates” of the Division in the year
in which the tender was received. If the Schedule of rates of the Division does
not contain all the items, the percentage increase or decrease of the tender shall
be calculated considering such items which were included in the “Scheduled
Rates” of the division for the year and for materials consumed on such item the
rate to be charged would be the basic rate taken into account for fixing the
rate in S.0.R. referred to above.

(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of

work shall be carried out at the rate decided by the competent authorities on
the basis of detailed rate analysis after hearing the contractor before a
Committee of two Superintending Engineers stationed at the same place or
the nearest place.

If the additional or altered work, for which no rate is entered in the “Schedule
of Rates” of the Division is ordered to be carried out before the rate is agreed
upon, then the contractor shall within seven days of the date of receipt by him
of the order to carry out the work, inform the Engineer-in-charge of the rate,
which it is his intention to charge for such class of work and if the Engineer in
charge does not agree to this rates, he shall by notice in writing be at liberty to
cancel his order to carry out such class of work and arrange to carry it out in
such manner as he may consider it advisable, provided always that if the
contractor shall commence work or incur any expenditure in regard thereof
before the rates shall have been determined as lastly herein before
mentioned, then in such cases he shall only be entitled to be paid in respect of
the work carried out or expenditure incurred by him prior to the date of the
determination of the rate as aforesaid according to such rate or rates as shall be
fixed by the Engineer-in-charge after obtaining approval of the competent
authority if needed as per delegation of powers of GNLU. In the event of the
dispute, the decision of the competent authority of GNLU shall be final.

Where, however, the work is to be executed according to the designs, drawings
and specifications recommended by the contractor and accepted by the
competent authority, the alternation above referred to shall be within the scope
of such designs, drawings and specifications appended to the tenders.

The time limit for the completion of the work shall be extended in the
proportion that the increase in the cost occasioned by alterations bears to the
cost of the original work and the certificate of the Engineer-in-charge as to such
proportion shall be final and conclusive.

Cash Flow Forecasts

41.1 When the programme is updated, the contractor is to provide the engineer

42,

with an updated cash flow forecast.

Payment certificates.
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42.1 The Contractor shall submit to the Engineer monthly statements of the estimated

42.2

42.3

42.4

42.5

42.6

43.

43.1

43.2

43.3

44.

44.1

44.2

45.

45.1

value of the work completed less the cumulative amount certified previously.

The Engineer shall check the Contractor’s monthly statement within 14 days
and certify the amount to be paid to the Contractor after taking in to account
any credit or debit for the month in question in respect of materials for the
works in the relevant amounts and under conditions set forth in sub-clause
32.3 of the Contract Data (secured Advance).

The value of work executed shall be determined by the Engineer.

The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed.

The value of work executed shall include the valuation of variations and
compensation events.

The Engineer may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate in the
light of later information

Payments

Payments shall be adjusted for deductions for advance payments, retention,
other recoveries in terms of the contract and taxes at source, as applicable
under the law. The Employer shall pay the Contractor the amounts certified
by the Engineer within 28 days of the date of each certificate.

Payment of GST (prevailing rates) on the amount payable under the contract
to the Contractor will be made by the Employer. Hence, it is the responsibility
of the contractor to pay the GST to the concerned Authority.

Items of the works for which no rate or price has been entered in will not be
paid by the Employer and shall be deemed covered by other rates and prices
in the Contract.

Compensation events

The following are compensation Events unless they are caused by the

Contractor:

(@) The Employer does not give access to a part of the Site by the site
Possession date stated in Contract data to the Contractor

In case of compensation event occurs and it prevents the work being
completed beyond the Intended Completion Date then Authority will approve
EOT with eligible contractual price escalation.

Tax

The rates quoted by the Contractor must be inclusive of all taxes prevailing on
due date of bid submission except GST. However, any subsequent changes in
the tax structure by Government after due date of bid submission will be
compensated (+/-) on availability or submission of actual documentation.
Contractor will have to intimate Engineer regarding changes occurred in the tax
structure after bid submission. If the contractor fails to provide such
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45.2

46.
46.1

47.

48.

48.1

48.2

48.3

49.

49.1

49.2

information and if any financial obligation may arise due to change in tax
structure, same will be recovered from the contractor.

GST will be paid separately on the bills. Hence, it is the responsibility of the
contractor to pay the GST to the concerned Authority.

Currencies.
All payment shall be made in Indian Rupees.

Price Adjustment (Deleted)
Retention

The Employer shall retain from each payment due to Contractor the
proportion stated in the Contract Data until Completion of the whole of the
Works.

On Completion of the whole of the Works half the total amount retained is
repaid to the Contractor and half when the Defects Liability Period has passed
and the Engineer has certified that all Defects notified by the Engineer to the
Contractor before the end of this period have been corrected.

On completion of the whole works, the contractor may substitute retention
money with an “on demand” Bank guarantee.

In case, Contractor requests for refund of the Retention Money deducted
by the Employer under the provision of this clause, Employer shall consider
the said request of the Contractor provided that the refund hereunder
shall be made in tranches of not less than 1% (One Percent) of the Contract
Price and Contractor furnishes an irrevocable and unconditional Bank
guarantee for an equal amount substantially in the format of Bank Guarantee
for Performance Guarantee enclosed with SBD and valid up to 60 day beyond
the scheduled / extended Defects Liability Period. On completion of the whole
works, the contractor has however an option to submit a fresh irrevocable and
unconditional Bank Guarantee for an amount equal to 5% of the total value of
work executed substantially in the format of Bank Guarantee for Performance
Guarantee enclosed with SBD and valid up to 60 days beyond the Defect
Liability Period and yet refund the Retention Money Bank Guarantee
submitted for refund of Retention Money.

Liquidated Damages

The Contractor shall pay liquidated damages to the Employer at the rate per
day stated in the Contract Data for each day that the Completion Date is later
than the Intended Completion Date (for the whole works or the milestone as
stated in the contract data). The total amount of liquidated damages shall not
exceed the amount defined in the Contract Data. The Employer may deduct
liquidated damages from payment due to the Contractor. Payment of liquidated
damages does not affect the Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated damages have
been paid, the Engineer shall correct any overpayment of liquidated damages

47



49.3

49.4

50

51.

51.1

51.2

by the Contractor by adjusting the next payment certificate. The Contractor
shall not be entitled for any interest on the over payment calculated from the
date of payment to the date of repayment.

If the contractor fails to comply with the time for completion as stipulated in
the tender, then the contractor shall pay to the employer the relevant sum
stated in the Contract Data as Liquidated damages for such default and not as
penalty for everyday or part of day which shall elapse between relevant time
for completion and the date stated in the taking over certificate of the whole
of the works on the relevant section, subject to the limit stated in the contract
data.

The employer may, without prejudice to any other method of recovery
deduct the amount of such damages from any monies due or to become due to
the contractor. The payment or deduction of such damages shall not
relievethe contractor from his obligation to complete the works on from any
other of his obligations and liabilities under the contract.

If, before the Time for Completion of the whole of the Works or, if applicable
any Section, a Taking Over Certificate has been issued for any part of the Works
or of a Section, the liquidated damages for delay in completion of the remainder
of the Works or of that Section shall, for any period of delay after the date
stated in such Taking-Over-Certificate, and in the absence of alternative
provisions in the Contract, be reduced in the proportion which the value of the
part so certified bears to the value of the whole of the Works or Section, as
applicable. The provisions of this Sub-clause shall only apply to the rate of
liquidated damages and shall not affect the limit thereof.

Bonus: Deleted

Advance Payment.

The Employer shall make advance payment (not to be paid less than two
installments except in special circumstances for which the reason to be
Recorded in writing) to the Contractor of the amounts stated in the Contract
Date by the date stated in the Contract Date, against provision by the
Contactor of an Unconditional Bank Guarantee in a form and by a bank
acceptable to the Employer in amounts and currencies equal to be at least

110% of the advance payment. The guarantee shall remain effective until the
advance payment has been repaid, but the amount of the guarantee shall be
progressively reduced by the amounts repaid by the Contractor. The
Mobilization advance would be deemed as interest bearing advance at an
interest rate of 10 % to be compounded, quarterly.

The Contractor is to use the advance payment only to pay for Equipment,
plant and Mobilization expenses required specifically for execution of the
Works. The Contractor shall demonstrate that advance payment has been
used in this way by supplying copies of invoices or other documents to the
engineer.
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51.3

51.4

52.

The advance payment shall be repaid by deduction proportionate amount
from payments otherwise due to the Contractor, following the schedule of
completed percentages of the Works on a payment basis. No account shall be
taken of the advance payment or its repayment in assessing valuations of
work done, variations, price adjustments, Compensation Events, or
Liquidated damages.

Deleted

Securities

52.1 The performance Security (including additional security for unbalanced bids)

53.

54.

54.1

shall be provided to the Employer no later than the date specified in the
Letter of Acceptance and shall be issued in an amount and form and by a bank
or surety acceptable to the Employer, and denominated in Indian Rupees. The
performance Security shall be valid until a date 60 days from the date of
expiry of Defects Liability Period and the additional security for unbalanced
bids shall be valid until a date 28 days from the date of issue of the certificate
of completion.

Deleted
Cost of Repairs.

Loss or damage to the Works or Materials to be incorporated in the Works
between the Start date and the end of Defects Correction periods shall be
remedied by the Contractor at the Contractor’s cost if the loss or damages arises
from the Contractor’s acts or omissions.
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55.

55.1

56.

56.1

57.

57.1

57.2

58.

58.1

58.2

59.
59.1

E. FINISHING THE CONTRACT
Completion

The Contractor shall request the Engineer to issue a Certificate of Completion
of the works and the Engineer will do so upon deciding that the work is
completed.

Taking Over

The Employer shall take over the Site and the Works within seven days of the
Engineer issuing a certificate of Completion.

Final Account

The Contractor shall supply to the Engineer a detailed final account of the
total amount that the Contractor considers payable as full and final settlement
of all claims under the Contract for items before the end of the Defects
Liability Period. The Engineer shall issue a Defect Liability Certificate and
certify any final payment that is due to the Contractor within 56 days of
receiving the Contractor's account if it is correct and complete. If it is not, the
Engineer shall issue within 56 days a schedule that states the scope of the
corrections or additions that are necessary. If the Final Account is still
unsatisfactory after it has been resubmitted, the Engineer shall decide on the
amount payable to the Contractor and issue a payment certificate, within 56
days of receiving the Contractor’s revised account.

If reversal in characteristic of tender (L1 becoming L2) on account of excesses
and savings in final account is observed, the Engineer/Employer shall be at
liberty to restrict the final payment of BOQ items to the lowest amount
evaluated of the bids considering the final quantities and the rates quoted
including the rebates if any. Payment of variation items shall however be
made at the rates approved by the Employer, within 90 days from the
physical completion of work.

Operating and Maintenance Manuals

If “as built” drawings and/or operating and maintenance manuals are
required, the Contractor shall supply them by the dates stated in the Contract
data.

If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the Contract data, or they do not receive the Engineer’s approval, the
Engineer shall withhold the amount stated in the Contract Data from
payments due to the Contractor.

Termination

The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract.
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59.2

Fundamental breaches of Contract include, but shall not be limited to the
following:

1. The contractor stops work for 28 days when no stoppage of work is
shown on the current programme and the stoppage has not been authorized
by the Engineer

2. The Engineer instructs the Contractor to delay the progress of the Works
and the instructions is not withdrawn within 28 days;

3. The Employer or the Contractor is made bankrupt or goes into liquidation
other than for a reconstructions or amalgamation

4. A payment certified by the Engineer is not paid by the Employer to the
Contractor within 56 days of the date of the Engineer’s certificate

5. The Engineer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it
within a reasonable period of time determined by the Engineer;

6. The Contractor does not maintain a security which is required;

7. The Contractor has delayed the completion of works by the number of
days for which the maximum amount of liquidated damages can be paid as
defined in the Contract data; and

8. Ifthe Contractor, in the judgment of the Employer has engaged in corrupt or
fraudulent practices in competing for or in executing the Contract.

For the purpose of this paragraph: “corrupt practice” means the offering,
giving, receiving or soliciting of anything of value to influence the action of a
public official in the procurement process or in contract execution. “Fraudulent
practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the
borrower, and includes collusive practice among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive
levels and to deprive the Borrower of the benefits of free and open competition.

59.3 When either party to the Contract gives notice of a breach of contract to the

59.4

60.
60.1

Engineer for a cause other than those listed under Sub Clause 59.2 above, the
Engineer shall decide whether the breach is fundamental or not.

Notwithstanding the above, the employer may terminate the Contract for
convenience.
Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Engineer shall issue a Certificate for the value of the work
done less advance payments received up to the date of the issue of the
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60.2

61.

certificate, less other recoveries due in terms of the contract, less taxes due to
deducted at source as per applicable law and less the percentage to apply to the
work not completed as indicated in the Contract data. Additional Liquidated
Damages shall not apply. If the total amount due to the Employer exceeds any
payment due to the Contractor the difference shall be a debt payable to the
Employer.

If the Contract is terminated at the Employer’s convenience or because of a

fundamental breach of Contract by the Employer, the Engineer shall issue a
certificate for the value of the work done, the cost of balance material brought
by the contractor and available at site, the reasonable cost of removal of
equipment, repatriation of the Contractor’s personnel employed solely on the
works, and the Contractor’s cost of protecting and securing the Works and
less advance payment received up to the date of the certificate, less other
recoveries due in terms of the contract and less taxes due to deducted at source
as per applicable law.

Property

61.1 All materials on the Site, Plant Equipment, Temporary Works and Works are

62.

62.1

deemed to be property of the Employer, if the Contract is terminated because
of a Contractor’s default.

Release from Performance

If the Contract is frustrated by the outbreak of war of by any other event

entirely outside the control of either the Employer or the Contractor the
Engineer shall certify that the Contract has been frustrated. The Contractor
shall make the Site safe and stop work as quickly as possible after receiving this
certificate and shall be paid for all work carried out before receiving it and
for any work carried out afterwards to which commitment was made.
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63.

64.

F. SPECIALCONDITIONS OF CONTRACT
LABOUR

The Contractor shall, unless otherwise provided in the Contract, make
his own arrangements for the engagement of all staff and labour, local or
other, and for their payment of housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer
a return in detail, in such form and at such intervals as the Engineer may
prescribe, showing the staff and the numbers of the several classes of labour
from time to time employed by the Contractor on the site and such other
information as the Engineer may require.

COMPLIANCE WITH LABOUR REGULATIONS

During continuance of the contact, the Contractor and his sub-contractor shall
abide at all times by all existing labour enactments and rules made thereunder,
regulations, notification and bye laws of the State or central Government or
local authority and any other labour law (including rules), regulations, bye
laws that may be passed or notifications that may be issued under any labour
law in future either by the State or the Central Government or the local
authority. Salient features of some of the major labour laws that are applicable
to the construction industry are given below. The Contractor shall keep the
Employer indemnified in case any action is taken against the Employer by the
competent authority on account of contravention of any of the provisions of
any Act or rules made thereunder, regulations or notifications including
amendments. If the Employer is caused to pay or reimburse, such amounts as
may be necessary to cause or observe, or for observance of the provisions
stipulated in the notifications/bye laws/Acts/Rules/regulations including
amendments, if any, on the part of the Contractor, the Engineer/employer shall
have the right to deduct any money due to the Contractor including his amount
of performance security. The Employer/Engineer shall also have the right to
recover from the Contractor any sum required or estimated to be required for
making good the loss or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be

treated as the employees of the Employer at any point to time.
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SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK

A)

B)

C) Empl

D)

E)

F)

G)

H)

)

Workmen Compensation Act 1923 :- The Act provides for compensation in
case of injury by accident arising out of and during the course of employment.

Pavment of Gratuity Act. 1972 :- Gratuity is payable to an employee under the
Act on satisfaction of certain conditions on separation if an employee has
completed 5 years service or more on death, the rate of 15 days wages for every
completed year of service. The Act is applicable to all establishments employing
10 or more employees.

P.F. and Miscellan Provision Act 1952:- The Act Provides for
monthly contributions by the employer plus workers @ 10% or 8.33% The
benefits payable under the Act are :

1. Pension or family pension on retirement or death, as the case may be.
2. Deposit linked insurance on the death in harness of the worker.
3. Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951 :- The Act provides for leave and some other
benefits to women employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970 : The Act provides for

certain welfare measures to be provided by the Contractor to contract labour and
in case the Contractor fails to provide, the same are required to be provided, by the
Principal Employer by Law. The principal Employer is required to take Certificate
of Registration and the Contractor is required to take license from the designated
Officer. The Act is applicable to the establishments or Contractor of Principal
Employer, if they employ 20 or more contract labour.

Minimum Wages Act 1948 :- The Employer is supposed to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act, if
the employment is a scheduled employment. Construction of Building, Roads,
Runways are scheduled employment.

Payvments of wages Act 1936:- It lays down as to by what date the wages are to
be paid, when it will be paid and what deductions can be made from the wages
of the workers.

Equal remunerations Act 1979 :- The Act provides for payment of equal
wages for work of equal nature to Male and Female workers and for not making
discrimination against female employees in the matter of transfer, training and
promotions etc.

Pavments of Bonus Act 1965 :- The Act is applicable to all establishments
employing 20 or more employees. The Act provides for payments of annual
bonus subject to a minimum of 8.33% of wages and maximum of 20 % of wages to
employees drawing Rs. 3500/- per month or less. The bonus to be paid to
employees getting Rs, 2500/- per month or above Rs. 3500/- per month shall be
worked out by taking wages as Rs. 2500/- per month only. The Act does not

54



)

K)

L)

M)

N)

0)

apply to certain establishments. The newly set-up establishments are exempted
for five years in certain circumstances. Some of the State Governments have
reduced the employment size from 20 to 10 for the purpose of applicability of
this Act.

Industrial Disputes Act 1947 :- The Act lays down the machinery and
procedure for resolutions of Industrial disputes, in what situations a strike or lock-
out becomes illegal and what are the requirements for laying off or retrenching
the employees or closing down the establishment.

Industrial emplovment (standing Orders) Act 1946 :- It is applicable to all
establishments employing 100 or more workmen (employment size reduced by
some of the State and Central Government to 50). The Act provides for laying
down rules governing the conditions of employment by the Employer on
matters provided in the Act and get the same certified by the designated Authority.

Trade Unions Act 1926:- The Act lays the procedure for registration of trade
unions of workmen and employers. The Trade Unions registered under the Act
have given certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation Act 1986 :- The Act prohibits

employment of children below 14 years of age in certain occupations and
process and provides for regulation of employment of children in all other
occupations and processes. Employment of Child labour is prohibited in Building
and Construction Industry.

Inter - State M igrant workmen's (Regulation of Emp lo yment &
Conditions of service) Act 1979:- The Act is applicable to an establishment
which employs

5 or more inter-state migrant workmen through an intermediary (who has
recruited workmen in one state for employment in the establishment situated in
another state).The inter-state migrant workmen, is an establishment to which this
Act becomes applicable, are required to be provided certain facilities such as
housing, medical aid, traveling expenses from home upto the establishment and
back, etc.

The Building and Other Construction workers (Regulation of employment
and Conditions of Service) Act 1996 and the Cess Act of 1996:- All the
establishments who carry on any building or other constructions work and
employ 10 or more workers are covered under this Act.

All such establishments are required to pay cess at the rate not exceeding 2% of
the cost of construction as may be modified by the government. The Employer of
the establishment is required to provide safety measures at the Building or
construction work and other welfare measures, such as canteens, First Aid
facilities, Ambulance, Housing accommodations for workers near the workplace
etc. The Employer to whom the Act applies has to obtain a registration
certificate from the Registering Officers appointed by the Government.
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P) Factories Act 1948 :- The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
occurrences to designated authorities. It is applicable to premises employing 10
persons or more with aid of power or 20 or more persons without the aid of power
engaged in the manufacturing process.

Q) Royalty charges-The contractor shall pay the royalty to the competent
authority as per rule. The royalty charges paid shall be borne by the
contractor and shall not be reimbursed by the Employer.

R) Following Pollution control Acts and amendments made thereof from
time to time shall be applicable.

1. Water (Preservation and control of Pollution) Act, 1974
2. Air (Prevention and Control of Pollution Act 1981
3. Environmental (Protection) Act 1986

The contractor must commit to adopting Environmental management
plan for best energy use, waste management, the reduction of pollution as in
EMS (Environmental Management system)ISO-14001-

2015

65. ARBITRATION (GCC Clause 24)
The procedure for arbitration will be as follows: -

24.1 Ifthe Contractor is of the view that a decision taken by the Engineer was either outside
the authority given to the Engineer by the Contract or that the decision was wrongly
taken, the decision shall be referred to Director, GNLU, Gandhinagar within 14 days
of the notification of the Engineer's decision. If the issue is not resolved, any party can
refer the matter for conciliation within 15 days from the decision given by
the Engineer.

24.2(a) If any of the parties is not satisfied with the decision of the Registrar GNLU,

Gandhinagar, both the parties have to refer to the Director, GNLU,
Gandhinagar for the conciliation process.

If the dispute is not resolved through the conciliation process, contractor
may refer the dispute to Gujarat Public Works Contract Dispute

Arbitration Tribunal. If the Contractor fails to refer a claim / dispute to the

Higher Authority within 14 days of the notification of the Engineer's

decision, the Contractor shall not be entitled to any additional

payment/claim if he doesn’t follow the above sequence in stipulated time.

However, during such period, he would not stop the work in any case.
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SECTION - 4
CONTRACT DATA
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CONTRACT DATA

Clause Reference With
respect To section 3
Item marked “N/A” do not apply to this Contract.

1.  The Employers is [CL.1.1]
Name: Registrar Gujarat National law University
Address: Gujarat National Law University, Attalika Avenue, Knowledge
Koba, Gandhinagar.

Name of authorized Representative (will be intimated later)
2. The Engineer is Consulatant, Project Management,

Name of Authorized Representative: Shri S.C.Rathod

3.  The Defects Liability Period is 12 months from the date of [CL.1.1&33]
completion.
4.  The Start Date shall be 1st days for the date of issue of the Notice [CL.1.1]

to proceed with the work.

5. The Intended Completion Date for the whole of the works is [CL.1.1,17&2]
06 Months after start of work with the following milestones:
Milestone dates: [CL.2.2& 49.1]

Physical works to be completed Period from the start date
Milestone 1i.e. 25 %45 days.

Milestone 2 i.e. 50 % 91 days.
Milestone 3 i.e. 75 % 135 days.
Milestone 4 i.e. 100 % 182 days.

6.  The Site is located at Gujarat National Law University, Attalika Avenue, [CL.1.1]
Knowledge corridor, Koba, Gandhinagar

7. The name and identification number of the Contract is: As per tender [CL.1.1]
notice
8. The works consist of Providing and fixing Chain link fencing around Football [CL.1.1]

ground, Punit Van and Academic building with items as per B.0.Q. The works
shall, inter alia, include the following, as Specified or as directed
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(C) Other Items

10.

11.

12.

13.

14.

15.
16.

Any Other Items as required to fulfill all contractual obligations as per the Bid
documents.
The following documents also form part of the Contract:

As per clause 2-3

The law which applies to the Contract is the law of Union of India
The language of the Contract documents is English

Limit of subcontracting 25% of the Initial Contract Price
The Schedule of Other Contractors

The Schedule of Key Personnel As per Annex - II to Section I

The minimum insurance cover for physical property, injury and death
is Rs. 5 lakhs per occurrence with the number of occurrences limited
to four. After each occurrence, the contractor will pay an additional
premium necessary to make insurance valid for four occurrences
always.

[CL.1.1]

[CL.2.3(9)]
[CL.3.1]

[CL3.1]
[CL.7.1]
[CL.8]

[CL.9]
[CL13]
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17.
18.
19.

20.
21.

22.

23.

Site Investigation report [CL.14]
The Site Possession dates shall be 2nd day from Letter of Acceptance [CL.21]

The period for submission of programme for approval of the engineer [CL. 27.1]
shall be 21 days from the issue of Letter of Acceptance.

The period between program updates will be 01 days. [CL.27.3]
The amount to be withheld for late submission of an updated [CL. 27.3]
programme shall be Rs 0.50 lakhs

The following events shall also be Compensation Events [CL. 44]

Substantially adverse ground conditions encountered during the
course of execution of work not provided for in the bidding document.
(i) Removal of underground utilities detected subsequently
(ii) Significant changes in classification of soil requiring
additional mobilization by the contractor, e.g. ordinary
soil to rock excavation,
(iii) Removal of unsuitable material like marsh, debris
dumps, etc. not caused by the contractor.
(iv)  Artesian conditions
(v) Seepage, erosion landslide
(vi)  River training requiring protection of permanent work

(vii) Presence of historical, archeological or religious structures, monuments

interfering with the works

(viii) Restriction of access to ground imposed by civil, judicial, or military
authority

25.  The proportion of payments retained (retention money) shall be 6% {CL. 48}
from each bill subject to a maximum of 5% of final contract price.

26.  Amount of Liquidated damages for =~ For Whole of work {CL.49}

delay in completion of works (1/2000)th of the Initial contract
price, rounded off to the nearest
Thousand, per day. For sectional
Completion (wherever specified In
item 6 of Contract data) (1/2000)th of
initial contract price for #5 km
Section, rounded off to the nearest
Thousand per day.

The currency of the Contract is Indian Rupees [CL. 46]
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27.  Maximum limit of liquidated damages 10 percent of the Initial {CL. 49}
For delay in completion work Contract Price rounded off to
the nearest thousand

28. Deleted

29.  Maximum limit of bonus for early Deleted
Completion of work

30. The amount of the advance payment are: {CL.51 & 52}

#Nature of Advances Amount (Rs.) Conditions to
Be fulfilled
i Mobilization 10% of the contract On submission of unconditional
Price Bank Guarantee. (to be drawn before

the end of 20% of the contract
period). The contractor may furnish
four bank guarantees of 2.5 % of
each valid for the full period.

ii Equipment  90% for new and 50% of After equipment is brought to site
depreciated value for old (provided the Engineer is
equipment. Total amount satisfied That the equipment is
will be subject to a required for performance of the
maximum of 5% of the contract) and on submission of

Contract Price unconditional Bank Guarantee for
amount of advance

iii Secured Deleted
Advance for
Non-persish
able material
Brought to site

(The advance payment will be paid to the Contractor no later than 28 days after
fulfillment of the above conditions).

31. Repayment of advance payment for mobilization and equipment {CL.51.3}

The advance loan shall be repaid with percentage deduction from the interim
payments certified by the Engineer under the Contract. Deduction shall

commence in the next Interim Payment Certificate following that in which the
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32.
33.

34.

35.

36.

37.

38.

total of all such payments to the Contractor has reached not less than 20 percent of
the Contract Price or 6 (six) months from the date of payment of first installment
of advance, whichever period concludes earlier, and shall be made at the rate of 20
percent (collectively for both Mobilization Advance and Equipment Advance)
of the amounts of all Interim Payment Certificate until such time as the loan has
been repaid, always provided that the loan shall be completely repaid prior to the
expiry of the original time for completion pursuant to Clause 17 and 28.

Deleted

The securities shall be for the following minimum amounts equivalent {CL. 52}

As a percentage of the Contract Price:

Performance Security for 5 percent of contract price plus Rs. ................. (to be
decided after evaluation of the bid) as additional security in terms of ITB Clause

29.5

The standard form of Performance security acceptable to the Employer shall be
an unconditional Bank Guarantee of the type as presented in Section 8 of the
Bidding Documents.

The Schedule of Operating and maintenance Manuals....N/A. {CL. 58}
The date by which “as- built” drawings (in scale as directed) in 2 sets {CL. 58}
are required within 28 days of the issue of certificate of completion of the whole or
section of the work, as the case may be.

The amount to be withheld for failing to supply “as built” drawings {CL. 58} by
the Date required is Rs 5.0 Lakhs.

The following events shall also be fundamentals breach of contract: {CL.59.2}
“The Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC”

The percentage to apply the value of the work not completed representing {Cl 60}
the Employer’s additional cost for completing the Works shall be 20 percent.
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VOLUME-II

SECTION -5

TECHNICAL SPECIFICATION
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Name_of work: PROVIDING AND FIXING CHAINLINK
FENCING AROUND FOOTBALL GROUND, PUNIT VAN
AND ACEDIMIC BLOCK

TECHNICAL SPECIFICATION

1. [tem No. 1

Excavation for foundation in all sorts of soil including yellow, sandy, gravelly soil, soft murrum &
hard murrum etc. including depositing the excavated stuff in uniform layers in banks or as and
where directed etc. complete for lead upto 1 km and all lift.

2. Scope of Work:

The scope of work includes excavation of footing for chain link fencing.

3. Excavation for foundation:

a) Excavation of the foundation can be under taken after clearing the site. The excavation
shall be done according to the dimension & shown on the working drawing or as per
the direction of Engineer-in-charge.

b) The excavated stuff shall be used in filling the trenches and plinth or leveling the canal
embankment in layers including ramming and watering etc. The balance of the
excavated quantity shall be removed by the contractor from site of work to a place as
directed.

c) Tolerance: Finished section shall have a neat and smooth profile as per designed section.
Over cut and Undercut shall not exceed 1.00 cm.

d) The excavation for foundation shall be carried out in true line and level and shall have
the width and depth as shown in the drawings or as directed. The contractor shall do the
necessary shoring and strutting of slope to a safe angle, if necessary at his own cost.
The bottom of the excavated area shall be leveled both longitudinally and transversely
as directed. No earth filling shall be allowed to bring it to level.

e) Over excavation: Over excavation beyond the tolerance limits carried out by the
contractor for any purpose or reason shall be rectified at his expense by filling and
computing using the material as directed by the representative of Engineer-in-charge.

4. Measurement & payment

a) No extra rate shall be payable for excavation below designed depth shown on the
drawings. No claim for extra rate shall be entertained for any excavation that may be
required to be done for widening or deepening the foundations consequent upon
lowering of foundation below the level shown on the drawings. The works so done will
be paid at the tendered rates of the item

b) Payment shall be made at the Unit contract rate per cubic meter for the quantity
excavated limit to the dimension shown in the drawing with leads and lifts specified in
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the item. The rate also includes cost of all labours, machinery and incidental expenses
for carrying out the work in accordance with the specifications.

Item No :2

Providing and laying machine mixed machine vibrated Plain Cement Concrete 1:3:6
(1 Cement: 3 Coarse sand :6 graded stone aggregate 40 mm nominal size of approved
quality on base of wall , compacting , curing and dewatering where required as per
the drawing and to the satisfaction of the Engineer in charge.

Item No :3

Providing and laying Brick masonry in CM 1:6 ( 1 Cement : 6 Coarse Sand)
proportion for foundation and super structure with best Quality approved bricks
crushing strength not less than 40 kg/ cm? including cost and conveyance of all other
materials at site, lead and lift & conveyance of all height and depth, raking of joints
curing & all other operational & labour charges etc. complete.

Item No : 4

Providing and laying average 25 mm thick red Dholpur stone of approved quality,
selected and sorted for uniform colour, around the wall as per drawing at all heights
in required sizes up to 60 cm as per design with normal pattern (squre, Rectangular)
as per drawing, includind cement mortar bedding 1:6 proportion in required
thickness, jointed grey cement and colour pigment as specified. Three or more coats
of policing, curing etc. complete up to the satisfaction of Engineer in charge.

Dholpur Stone Slab

. Dholpur stone slab shall be of best quality as approve by the Engineer-m-charge The
stone slab shall be without my veins, cracks, and flaws The stone slab shall be even sound
and durable regular in snaps and of uniform colour. The size of the stone shall be as
specified in the item or detailed drawing or as approved by the Engineer-in-charge The
thickness of the stone shall be as specified in the item of work with the permissible tolerance
of plus or minus 2 mm. The provision in respect of .polishing as for polished kotah stone
shall apply to polished Dholpur stone also. All angles and edges of the face of the stone
slab shall be fine chiseled or polished as specified in the item of work and all the four edges
shall be machine cut All angles and edges of the stone slab shall be true and plane

The sample of stone shall be got approved by the Engineer-in-charge for a particular work
It shall be ensured that the stones to be used in a particular work shall not differ much in
shade or tint from the approved sample

Item No:5

Providing and erecting chain link jail, GI wire of 6 SWG with minimum 40 microns
coating of Zink & fabrication of mesh of 2” x 2” with approx. weight 13.67kg/Sq. Mtr
at 2m interval with M.S. Angle frame of size 50x50x6 mm fixed with MS flat 32 x6mm
on all sides and diagonal and supported on MS Box pipe size 50 x 50 having 20mm
thick as per drawing, including all cost of material, fabrication, erection, nut ,bolts

66



and painting with two coats of oil paint including one coat of primer etc complete as
per drawing and as directed.

1. SCOPE:-

The specification covers supply (including fabrication) providing & fixing of Chain
link fencing using MS pipe , Ms angle & GI wire Mesh chain link For ~ the  safety
aspects, to cover covering the Football ground, Punit van and behind Academic
Building. A chain link fencing is to be fabricated from MS pipe of square hollow
section (SHS), MS angle, MS Flat & GI wire as per the design & drawing and to be
provided/fitted with vertical support posts of MS pipe of Square Hollow Section
(SHS) embedded in wall as per drawing.

2. Quality / Standards of Material to be used

Basic material to be used for the fabrication of Chain Link Fencing which is to be
supplied & provided is MS Pipe of Square Hollow Section (SHS), MS Angle, MS Flat &
GI wire. Hence material should of standard quality of standard manufactured & name
of manufactures to be specified in bid.

3. Size & Dimension of Material to be used

For Vertical Post: MS Box pipe of 50mm x 50mm x 2 mm. For Chain Link (inner)
Frame: MS Angle of 50mm x 50 mm x 6mm having weight of 4.5kg/mtr. For Chain
Link Mesh: Gl wire of 6 SWG with minimum 40 microns coating of Zink & fabrication
of mesh of 2” x 2” with approx. weight 6.42 kg/Sq. Mtr. MS Flat of size suitable to MS
flat of 50 mm with Thickness of 6mm.

Miscellaneous material like Hinges, Aldraft, Nut Bolt & other sundary material of
standard quality.

4. Dimensions for fabrication of Chain Link fencing of standard size as per
drawing

Main (outer) Frame:

Main (outer) Frame should be fabricated from MS angle of 50mm x 50mm x 6mm as
per drawing.

Size: Height: 2000 mm
Width: 2000mm
Installation i.e. fitting of Chain link Fencing at site:

Supplier has to fabricate all the section of complete chain link fencing as per drawing,
dimension specified as above as well as per instructions of Engineer in charge and as
per site requirement and installation. Prior to installation / fixing at site, all the MS
parts should be applied two coats of red oxide. Main vertical posts should be grouted
/ fitted in the C.C. wall in such a way that the fencing frame should remain 100mm
above from top of C.C. wall. Main vertical posts shall be anchored with existing
parapet wall of bridge or adjacent component by clamping. While main post shall be
anchored on top of the parapet wall along the canal by anchor bolt.

General Condition for Supply and Providing Chain Link Fencing
Space between Vertical post & main frame should not be more than 60mm.

Fencing panel height should not be less than 1100mm.
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Chain link mesh is to be fixed in the frame of 50 x 50 x 6mm MS Angle frame
supported with 50 x50 x2 mm Box pipe as per drawing in good quality of welding.

All the fabrication work should be done with good quality of welded & it should be
free from sharp edges, concern & unevenness of surface. It should also with good
finishing & decent look up to the satisfaction of the Engineer in charge.

The drawing & dimension (except height) are for standard & normal location.
However, it may be as per site situation. Hence supplier has to approach concern
Engineer in charge, joint visit for each location & record the dimensions according to
site situation and accordingly has to fabricate, Supply & fixing the chain link fencing
as per the instruction of Engineer in charge.

The drawing shall not absolve the supplier from his liability for insure appropriate
dimensions & to supply & providing accordingly as per the site situation & instruction
of Engineer in charge.

Fitting of complete chain link fencing panel with vertical post should be done with 50
mm MS flat with thickness of 6mm and Nut Bolt of 2” x 3/4" size as per drawing. It
should be in such that both side & rear side, with tight fitting by Nut-Bolts whereas
front side, it should be slightly loose fitted so that it can work as hinges.

General:

. The materials required for work of painting work shall be obtained directly from approved

manufacturers or approved dealer and brought to the site in maker’s drums, kegs etc. with
seal unbroken.

. All materials not in actual use, shall be kept properly protected, lids of containers shall be

kept closed and surface of paint in open or partially open containers covered with a thin
layer of turpentine to prevent formation of skin. The materials which have become stale or
flat due to improper and long storage shall not be used. The paint shall be stirred
thoroughly in its container before pouring into small containers. While applying also the
paint shall be continuously stirred in smaller container. No left over paint shall be put back
into stock tins. When not in use, the containers shall be kept properly closed.

If for any seasons, thinning is necessary, the brand of thinner recommended by the
manufacturer shall be used.

. The surface to be painted shall be thoroughly cleaned and dusted. All rust, dirt and grease

shall be thoroughly removed before painting is started. No painting on exterior or other
exposed parts of the work shall be carried out in wet, damp or otherwise unfavorable
weather and all the surfaces shall be thoroughly dry before painting work is started.

Painting :

Material

P
T

The ready mixed primer, brushing red shall conform to I.S. 102-1962.

The thinner (linseed oil) shall conform to 1.S. 75-1973. If for any reason, thinning is
necessary in case of ready mix paint the brand of thinner recommended by
manufacture shall be used.

The enamel paint shall satisfy in general requirements as mentioned in specification
of oil paints. Enamel paint shall conform to 1.S. 2933-1975.

reparation of Surfaces:
he surfaces painting shall be cleaned of all rust, scale, dirt and other foreign matter sticking

to it with wire brushes, steel wool, scrapers, sand paper etc. This surface shall then be wiped
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finally with mineral turpentine which shall also remove grease and perspiration of hand
marks. The surface shall then be allowed to dry.

Application:
After the preparation of the surface, the priming coat shall be applied immediately. The
brushing operations are to be adjusted to the spreading capacity advised by the
manufacturer of the particular primer. The paint shall be applied evenly and smoothly by
means of crossing and laying off. The crossing and laying off consists of covering the area
over with paint, brushing alternately in opposite directions, two or three times and then
finally brushing lightly in a direction at right angles to the same. In this process, no brush
marks shall be left after the laying off is finished. The full process of crossing and laying
off wall constitute one coat
During painting, every time, after the priming coat has been worked out of the brush
bristles or after the brush has been unloaded, the bristles of the brush shall be opened up
by striking the brush against portion of the unpainted surface with the end of the bristles,
held at right angles to the surface, so that bristles thereafter will collect the correct amount
of paint when dipped again in to a paint container The prima/y coat shall be allowed to dry
completely before painting is started.
No hair marks from the brush or clogging at pain puddles in the corner of panels angles
of molding etc. shall be left on the work.
Special care shall be taken while painting over bolts, nuts, rivets, overlaps etc.
The container when not in use shall be kept close and free from air so that paint does not
thickness and also shall be kept guarded from dust.

No payment shall be made for weight of screws, bolts nuts etc. only weight of grill shall
be paid.
The rate shall be for a unit of one sg. metre.

Quality of material:

As the major material is a steel item, the material like MS Pipe, MS Angle, MS Flat n
MS Box pipe & GI wire must be as per relevant IS & bidder has to confirm regarding
the same.

The entire job will be prepared with proper care, welding and fine finish to give
decent aesthetic look.

Major material is of steel items if found inferior a lot of material will be rejected.
Mode of measurements & payment:

The rate includes the cost of all labour and materials, tools and plant etc. required for
satisfactory completion of this item.

The payment for the item shall be made at unit tendered rate on running Meter basis.
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FORM OF BID

Description of the Works: Tender for Providing and fixing Chain link fencing
around Football ground, Punit Van and Academic building.

BID

To : The Registrar
Gujarat National Law University
Attalika Avenue, Knowledge Corridor, Koba,
Koba (Sub P. 0.), Gandhinagar - 382426 (Gujarat), INDIA.

1. We offer to execute the Works described above and remedy any defects therein in
conformity with the conditions of Contract, specification, drawings, Bill of Quantities
and Addenda for the sum (s) of

2. We undertake, if our Bid is accepted, to commence the Works as soon as is
reasonably possible after the receipt of the Engineer’s notice to commence, and to
complete the whole of the Works in the Contact within the time stated in the
document.

3. We agree to abide by this Bid for the period of 120 Days from the date fixed for
receiving the same, and it shall remain binding upon it and may be accepted at any
time before the expiration of that period.

4. Unless and until a formal Agreement is prepared and executed this Bid, together
with your written acceptance thereof, shall constitute a binding contract between

us.

5. We understand that you are not bound to accept the lowest or any tender you may
receive.

Dated this ------------------------- day of -----------mm-m oo 20

(in block capitals or typed)
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Address

Witness

Address

Occupation
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BILL OF QUANTITIES
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10.

BILL OF QUANTITIES

Preamble

The bill of Quantities shall be read in conjunction with the Instructions to Bidder,
Conditions of Contract, Technical Specifications and Drawings.

The quantities given in the Bill of Quantities are estimated and provisional, and
are given to provide a common basis for bidding. The basis of payment will be the
actual quantities of work ordered and carried out, as measured by the Contractor
and verified by the Engineer and valued at the rates and prices tendered in the
priced Bill of Quantities, where applicable, and otherwise at such rates and prices
as the Engineer may fix within the terms of the Contract.

The rates and prices tendered in the priced Bill of Quantities shall, except in so
far as it is otherwise provided under the Contract, include all constructional
plant, layout, supervision, materials, erection, maintenance, insurance, profit,
taxes and duties, together with all general risks, liabilities and obligations set out
or implied in the Contract.

The rates and prices shall be quoted entirely in Indian Currency.

A rate or prices shall be entered against each item in the Bill Quantities, whether
quantities are stated or not. The cost of Items against which Contractor has failed
to enter a rate or price shall be deemed to be covered by other rates and prices
entered in the Bill of Quantities (in case of [tem rate contract).

The whole cost of complying with the provisions of the Contract shall be included
in the items provided in the priced Bill of Quantities, and where no Items are
provided the cost shall be deemed to be distributed among the rates and prices
entered for the related items of Work.

General direction and descriptions of work and materials are not necessarily
repeated or summarized in the Bill of Quantities. References to the relevant
sections of the contract documentation shall be made before entering rates or
prices against each item in the Bill of Quantities.

The method of completed work of payment shall be in accordance with the
specification for Road and Bridge works. For building works specifications for
building are to be followed.

Errors will be corrected by the Employer for any arithmetic errors pursuant to
Clause 29 of the Instructions to Bidder.

Rock is defined as all materials which, in the opinion of the Engineer, required
blasting, or the use of metal wedges and sledgehammers, or the use of
compressed air drilling for its removal, and which cannot be extracted by ripping
with a tractor of at least 150 kw with a single rear mounted heavy duty ripper.
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BILL OF QUANTITIES

Name of Work: Tender for Providing and fixing Chain link fencing around Football
ground, Punit Van and Academic building

Sr
No

Description of Item (with brief
specification and reference to
book of specifications

Tender
Qty

Unit

Rate

Total

Item No: 1

Excavation for foundation in all sorts of
soil including yellow, sandy, gravelly soil,
soft murrum & hard murrum etc. including
depositing the excavated stuff in uniform
layers in banks or as and where directed
etc. complete for lead upto 1 km and all
lift.

91.125

Cum

Item No: 2

Providing and laying machine mixed
machine vibrated Plain Cement
Concrete 1:3:6 ( 1 Cement : 3 Coarse
sand :6 graded stone aggregate 40
mm nominal size of approved quality
on base of wall, compacting, curing
and dewatering where required as
per the drawing and to the
satisfaction of the Engineer in
charge.

30.375

Cum

Item No: 3

Providing and laying Brick masonry
in CM 1:6 (1 Cement : 6 Coarse Sand)
proportion for foundation and super
structure with best Quality approved
bricks crushing strength not less than
40 kg/ cm? including cost and
conveyance of all other materials at
site, lead and lift & conveyance of all
height and depth, raking of joints
curing & all other operational &
labour charges etc. complete

155.25

Cum

Item No: 4

Providing and laying average 25 mm
thick red Dholpur stone of approved
quality, selected and sorted for
uniform colour, around the wall as
per drawing at all heights in required
sizes up to 60 cm as per design with
normal pattern (squre, Rectangular)
as per drawing, includind cement
mortar bedding 1:6 proportion in
required thickness, jointed grey
cement and colour pigment as
specified. Three or more coats of
policing , curing etc. complete up to
the satisfaction of Engineer

1350

Sg.mt
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Item No: 5 675 Rmt
Providing and erecting chain link jail,
Gl wire of 6 SWG with minimum 40
microns coating of Zink & fabrication
of mesh of 2” x 2” with approx.
weight 13.67kg/Sq. Mtr at 2m
interval with M.S. Angle frame

of size 50x50x6 mm fixed with MS
flat 32 x6mm on all sides and
diagonal and supported on MS Box
pipe size 50 x 50 as per drawing,
including all cost of material,
fabrication, erection, nut ,bolts

and painting with two coats of oil
paint including one coat of primer
etc complete as per drawing and as
directed.

Grand
Total

(A) Total Tendered Amount
(B) Rebate on above tendered amount (if any) % (in figure)

.................................. (in
L020) (s £ PRSP
(C)Net Tendered Amount (A-B) (in figure) ......ccoccerveveriecveeninen
(I WOTAS) 1ttt et e s et rr b e se e sre e e e nn e e
#
1. The Contractor shall exhibit a board with brief details of work as directed by
the Engineer-In-Charge for which no extra payment shall be made.
2. The labour cess will be deducted as per prevailing rules i.e. 1% of the work done.
3. GST and Income tax TDS will be deducted at a source while making payments of
bills.
4. Inall R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as

per Govt. G.R. NO.: MIS102010/17/K1 Dated:30/07/2018 as stated in S.O.R.
therefore in R.C.C. items where there is a change as per actual mix design the cost
of difference of cement consumption have been deducted from the rate of original
item at the rate of input rate mentioned in all the tender.
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SECTION - 8

SECURITIES AND OTHER FORMS
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BID SECURITY (BANK GUARANTEE)

WHEREAS, ---------mmmmm oo (name of Bidder) (hereinafter called the
“The Bidder”) has submitted his bid Dated ------------------------ (Date) for the
construction of ------------- (Name of Contractor hereinafter called “the Bid”)

(name of Bank) of----------=-mmmmmmmo e (name of country) having our
registered office at ---------------m oo ( hereinafter called
“the bank”) are bound unto -----------------mmmmmm e (name of Employer)
(hereinafter called “The Employer”) in the sum of ----------=-=--m-mmcmmmmc oo *

for which payment well and truly to be made to the said Employer the Bank itself, his

successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this ---------------------- day of ------- 20
THE CONDITIONS of these obligations are:

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity
specified in the Form of Bid;
Or

(2) If the Bidder has been notified of the acceptance of his bid by the Employer
during the period of Bid Validity:

A Fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Bidders, if required; or

B. Fails or refuse to furnish the Performance Security, in accordance with the
Instructions to Bidders; or

C. does not accept the correction of the Bid Price pursuant to Clause 27
(Correction of Errors)

We undertake to pay to the Employer up to the above amount upon
receipt of his first written demand, without the employer having to substantiate
his demand, provided that in his demand the Employer will note that the
amount claimed by him is due to him owing to the occurrence of one or any of

the three conditions, specifying the occurred conditions or conditions.
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This Guarantee will remain in force up to and including the date ------------------- ok
days after the deadline for submission of Bids as such the deadline is stated in the
Instructions to Bidders or as it may be extended by the Employer, notice of which
extension (s) to the Bankis hereby waived. Any demand in respect of this guarantee

should reach the Bank not later than the above date

(Signature, name and address)
* The Bidder should insert the amount of the guarantee in words and figures
denominated in Indian Rupees. This figure should be the same as shown in

Clause 16.1(Bid Security) of the Instructions to Bidders.

**45 days after the end of the validity period of the Bid. Date should be
inserted by the Employer before the Bidding documents are issued.
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PERFORMANCE SECURITY

TO,

R L EE e L e EE e (Name of Employer)
e REEea e EE P E R Rt (Address of Employer)
WHEREAS = ----meeememmeme oo e (name and address of
contractor) (hereafter called “the Contractor”) has undertaken, in pursuance of
Contracts No. --------=--=----mnmmmeme- dates ----------=-mememmeeoeee- to execute -----------------

--------- (name of Contract and brief description of Works) (hereinafter called “The
Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum
specified therein as security for compliance with his obligation in accordance with
the Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
you on behalf of the Contractor, up to a total of ---------------mm-mmmmm e
(amount of guarantee)* --------------------m-m oo (in words), such sum being payable in
types and proportions of currencies in which the Contract prices is payable, and we
undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of ------------------o--mmmmmmm
(amount of guarantee) as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting is with the demand.

We further agree that no change or addition to or other modification of the terms of
the Contract to of the Works to be performed thereunder or of any of the Contract
documents which may be made between your and the Contractor shall in any way
release us from any liability under this guarantee, and we hereby waive notice of any
such charge, addition or modifications.

This guarantee shall be valid until 60 days from the date of expiring of the
Defect Liabilities period.

Signature and Seal of the guarantor -----------------=--=--------

Name of Bank --------=-m-mmmm oo

Address = --mmmeemmmemee s
Date  -----mmmmmmm e

*An amount shall be inserted by the Guarantor, representing the percentage the
Contract price specified in the Contract denominated in Indian Rupees.
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ADDITIONAL PERFORMANCE SECURITY
[Clause 34.1. (A)]

TO,

e e (Name of Employer)

m e (Address of Employer)
WHEREAS  -e-eoeoemmmmmee e oo (Name and address of
contractor) (hereafter called “The Contractor”) has undertaken, in pursuance of
Contracts No. -------==-===--mmnmmmmue- dates ----=-s=-s=-eemmemoeeaen-- to execute -----------------

--------- (Name of Contract and brief description of Works) (hereinafter called “The
Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum
specified therein as security for compliance with his obligation in accordance with
the Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
you on behalf of the Contractor, up to a total of ----------------cmmmmmmm
(amount of guarantee) ------------------=--m-omn-- (in words), such sum being payable in
types and proportions of currencies in which the Contract prices is payable, and we
undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of ---------------mmmmmmmrm e
(amount of guarantee) as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor

before presenting is with the demand

We further agree that no change or addition to or other modification of the terms of

the Contract to of the Works to be performed thereunder or of any of the Contract

documents which may be made between your and the Contractor shall in any way

release us from any liability under this guarantee, and we hereby waive notice of any

such charge, addition or modifications.

This guarantee shall be valid until 28 days from the project completion date.
Signature and Seal of the guarantor --------------------=--------

Name of Bank --------=--m-mmmm oo

Address = --mmmeemmmemee s
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BANK GUARANTEE FOR ADVANCE PAYMENT

TO,

Rt ELEEEEE R EL R EE e (Name of Employer)

m e e e e e e e e e e e e e e e e e (Address of Employer)
m e e e e e e e e e e e e e e e e e e (Name of Contractor)
Gentlemen:

In accordance with the provisions of the Conditions of Contract, sub-clause
51.1 (“Advance Payment”) of the above mentioned Contract, -------------=-==-====mmnuuen
------------------- (name and address of Contractor) (hereinafter called  “the
Contractor”) shall deposit with-----==--==--mmmom o (name of
Employer) a bank guarantee his proper and faithful performance under the said
Clause of the Contract in an amount of ----------------=----=---—- (amount of Guarantee)* -
e eI EEEEE R R e in words).

We, the-----mmmmmmmmmeeeee o (bank of financial institution), as instructed
by the Contractor, agree unconditionally and irrevocably to guarantee as primary
obligator and not as Surety merely, the payment to ---------------------mmmmcmmmm oo
(name of Employer) on his first demand without whatsoever right of obligation on
our part and without his first claim to the Contractor, in the amount not exceeding ---
---------------------- (amount of guarantee)* - --------------------oeeoeeoeeeeeee e (in

We further agree that no change or addition to or other modifications of the terms of
the Contractor or Works to be performed thereunder or of any of the Contract
documents which may be made between ---------------omommmmoooaee- (name of
Employer) and the Contractor, shall in any way release us from any liability under
this guarantee, and we hereby waive notice of any such change, addition or
modifications.

This guarantee shall remain valid and in full effect from the date of the
advance payment under the Contract until --------------=--m-mmcmmmmom oo (name of
employer) receives full repayment of the same amount from the contractor.

YOUR’S TRULY

Signature and Seal
Name of Bank/ Financial Institution
Address

Date

* An amount shall be inserted by that Bank or Financial Institution representing the
amount of the Advance Payment, and denominated in Indian Rupees.
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Letter of Acceptance

(Letter head paper of the Employer)

(date)
To,
(Name and address of the Contractor)
Dear Sirs,
This is to notify you that your Bid dated for execution of
the (Name of the contract and identification number, as

given in the Instructions to Bidders) for the Contract Price of Rupees
( ) (amount in words and figures) as corrected and modified in
accordance with the Instructions to Bidders* is hereby accepted by our organization.
You are requested to furnish performance security, in the form detailed in para
34.1 of ITB for an amount equivalentto Rs. _____ within 10 days of the receipt of this
letter of acceptance up to beyond 60 days from the date of expiry of defects Liability

period i.e. up to and the Additional Performance Security for an amount
equivalent to Rs. shall be valid beyond 28 (twenty-eight) days of Project
Completion Date i.e. up to and sign the contract, failing which action

as stated in Para 34.3 of ITB will be taken.

Yours Faithfully

Authorized Signature
Name and title of Signatory
Name of Employer

* Delete “Corrected and” or and modified if only one of these actions applies. Delete as
corrected and modified in accordance with the Instructions to Bidders, if corrections or

modifications have not been affected.
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Issue of Notice to proceed with the work
(Letterhead of the Employer)

To,

(Name and address of the Contractor)

Dear Sirs,

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and

signing of the Contract for the construction of

at a bid Price ofRs.

You are hereby instructed to proceed with the execution of the said works in

accordance with the contract documents.

Yours faithfully

(Signature, name and title of signatory authorized
To sign on behalf of Employer)
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AGREEMENT FORM

This agreement, made on the day of between
(name and address of Employer) (Hereinafter called “the
Employer) and (name and address of

contractor)  hereinafter called “the Contractor” of the other part

Whereas the Employer is desirous that the Contractor execute

Name and identification number of contract (hereinafter called “the works”) and the
employer has accepted the Bid by the Contractor for the execution and completion of
such works and the remedying of any defects therein, at a cost of Rs.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1. In this Agreement, words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred to
and they shall be deemed to form and be read construed as part of this

Agreement.

2. In Consideration of the payment to be made by the Employer to the contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to
executive and complete the works and remedy any defects therein in conformity in

all aspects with the provisions of the contracts.

3. The employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the works and the remedying the defects wherein
contract price or such other sum as may become payable under the provisions of

the Contract at the times and in the manner prescribed by the contract.

4. The Following documents shall be deemed to form and be ready and construed as

part of this Agreement viz

i) letter of Acceptance
ii ) Notice to proceed with the works:
iii ) Contractor’s Bid
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iv) Conditions of contract: General and Special

V) Contract Data
vi) Additional conditions
vii ) Drawings

viii ) Bill of Quantities and
ix) Any other documents listed in the Contract

data as forming part of the Contract.

In witness whereof the parties there to have caused this Agreement to be

executed the day and year first before written

The Common seal of

Was hereunto affixed in the presence of :

Signed, sealed and Delivered by the said

In the presence of

Binding signature of Employer

Binding Signature of Contractor
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UNDERTAKING
(For Validity)

....................................................... agree to abide by this bid for a period.........cceeruerrernunnee..days for
date fixed for receiving the same and it shall be binding on us and may be accepted at any

time before the expiration of that period.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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VOLUME-IV

SECTION -9

DRAWINGS
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VOLUME-V

SECTION -10

DO9CUMENTS TO BE FURNISHED BY BIDDER

ANNEXURE-I

List of Documents required for the work (Online as well as Original physical Hard copy)

U

PART A- Preliminary Stage

COMPULSORY DOCUMENTS (Online as well as Physical)
Scanned copy of DD of Tender Fee (of amount as prescribed in tender notice)
Scanned copy of Bid Security / EMD Exemption Certificate as per Clause No.16 of Section-
1 (b) (of amount as prescribed in tender notice).

Part B Technical Stage(Online as well as Physical)

Scanned copy of Valid Registration certificate /renewal receipt of registration fee (for those
bidders who are registered in equivalent to class "B” and above)" of Gujarat State).

PART C Financial Bid (Online Only)

Form of Bid as prescribed in Volume-III, Section-6.
Bill of Quantities Volume-III, Section-7
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